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1 Volume 2 - Page No.134 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery - Point No.9 

The proposed Storage replication technology shall 
not have any distance limitations on asynchronous 
replication.

Is supply of storages is in bidders scope of work at DC and DR ? 
If yes, kindly share minimum specifications of storage to be 
procured. Please provide more details.

SAN Storage, Networking infrastructure, 
backup server and tapes at DC & DR will 
be provided by SCRB

2 Volume 2 - Page No.135 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery -  Point No. 16 

 The SI shall also ensure daily automatic backup of 
business and daily transactional data at SDC.

1)Is supply of backup solution (Backup server and tape library) is 
in bidders scope of work at DC and DR?  If yes, kindly share 
minimum specifications of Backup Sol. to be procured. Please 
provide more details.

SAN Storage, Networking infrastructure, 
backup server and tapes at DC & DR will 
be provided by SCRB

3 Volume 2 - Page No.40 - Section 
No. 6.2.3 -  Data Centre 
Infrastructure - Point No. 7 

Rackspace, Power, Cooling and Network 
arrangement will be provided by TNSDC.

Kindly confirm that the bidder has to only provide the compute 
and the storage component.All other components -
a.network 
b. load balancers
c.security devices such as firewall.
d. backup tapes and backup softwares will be provided by SCRB

SAN Storage, Networking infrastructure, 
backup server and tapes at DC & DR will 
be provided by SCRB

4 Volume 2 - Page No.136 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery - Other features 
& Requirements to be provisioned 
by SI are as follows: - Point No. 1

1) The interaction between the Internet zone and 
the Intranet zone shall be through a firewall such 
that all unwanted traffic is prevented from entering 
this zone.

Is supply of Networking infrastructure i.e. firewall, IPS, Load 
balancer, VPN device etc. are in bidders scope of work at DC and 
DR  OR department will provide the same? Kindly provide more 
details.

SAN Storage, Networking infrastructure, 
backup server and tapes at DC & DR will 
be provided by SCRB

5 Volume 1 - Page No.39 - Section 
No. 4.5 - Prices and Price 
information- ii) e  e) Operations & 
Maintenance expenses for already 
existing hardware (UPS Units, UPS 
Batteries & Servers) 

IF the bidder is responsible for maintaining and supporting the 
correct version of CCTNS 1.0 on the current hardware 
environment then please provide the following - 
1)Please provide list of software ,hardware on site and hardware in 
data centre, number of cores and the date till AMC is purchased 
with the contract number.If we have to maintain for the period till 
the new application is ready and accepted then please provide it .
2)If not , we are assuming that the incumbent or the Tamilnadu 
police will maintain the same till the new application is ready and 
accepted.
3)We will not be responsible for any SLA's on all the old 
application or the old hardware.

1. Please refer to Volume 1 - Section 7.2 
for the existing hardware to be maintained 
by the bidder.
2. No SLA's shall be applicable for 
existing CIPRUS software application.

6 Volume 1 - Page No.30 - Section 
No. 3.2 Bid validity period

Bids shall be valid for a period of 180 days from 
the date of opening the technical proposals.

The bidder requests the following modification:
Bids shall be valid for a period of 180 days from the last date of 
submission of the RFP. 

Amendment requested is not accepted. 
Tender Clause remains same.

CLARIFICATION
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7 Volume 2 - Page No.88 - Section 
No. 7.3.10 User role & Privileges 

The total user count for the application shall be an 
estimated 4000 to 5000
approximate users. This estimate is based on the 
current count of user logins and estimation of use. 
This may increase depending on future integrations 
with other applications, and general operational 
expansion of the department.
The concurrent usage of the application shall be an 
estimated 3000 users. This is based on concurrent 
usage of 2 data entry operators in each police 
station. 

Considering the total user base is max 5000, concurrency of 3000 
seems to high for consideration. Request department to please 
look into it.

Refer section 7.3.10 of Volume 2 of RFP. 
Based on current usage, it is estimated that 
atleast 3000 concurrent users will be there. 
Therefore, any reduction is not feasible. 
Further, it is likely to be scaled up in 
future based on the requirement. 

8 Volume 2 - Page No.88 - Section 
No. 7.3.10 User role & Privileges

The total user count for the application shall be an 
estimated 4000 to 5000 approximate users. This 
estimate is based on the current count of user logins 
and estimation of use. This may increase depending 
on future integrations with other applications, and 
general operational expansion of the department.
The concurrent usage of the application shall be an 
estimated 3000 users. This is based on concurrent 
usage of 2 data entry operators in each police 
station.

1. For a total user count of 4000 to 5000, a concurrent user base of 
3000 is not practical. We understand that 3000 is the connected 
user count. Please confirm
2. Please provide the number of concurrent users supported in the 
last 6 months Refer section 7.3.10 of Volume 2 of RFP. 

Based on current usage, it is estimated that 
atleast 3000 concurrent users will be there. 
Therefore, any reduction is not feasible. 
Further, it is likely to be scaled up in 
future based on the requirement. 

9 Volume 2 - Page No.88 - Section 
No. 7.3.10 User role & Privileges

The total user count for the application shall be an 
estimated 4000 to 5000 approximate users. This 
estimate is based on the current count of user logins 
and estimation of use. This may increase depending 
on future integrations with other applications, and 
general operational expansion of the department.
The concurrent usage of the application shall be an 
estimated 3000 users. This is based on concurrent 
usage of 2 data entry operators in each police 
station.

We do not see any information on number of Users from Internet / 
Public / Citizen. What is the expected concurrent users on Internet 
/ Public / Citizen portal ? Please elaborate in details.

It is clarified that, the initial estimate for 
the number of concurrent users in Citizen 
Services portal accesed via internet is 2000 
users.

10 Volume 2 - Page No.88 - Section 
No. 7.3.10 User role & Privileges

The concurrent usage of the application shall be an 
estimated 3000 users. This is based on concurrent 
usage of 2 data entry operators in each police 
station.

What is the expected no. of transactions per year? Request clarification Transactions is not mentioned in the 
relevant clause. It is estimated that atleast 
3000 concurrent users will be there.
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11 Volume 3 - Page No.57 - Section 
No. 17 - Conflict of Interest

Conflict of Interest (a) The System Integrator shall 
hold SCRB’s interests paramount, without any 
consideration for future work, and strictly avoid 
conflict of interest with other assignments or their 
own interests. If during the period of this MSA, a 
conflict of interest arises for any reasons, the 
System Integrator shall promptly disclose the same 
to SCRB. (b) The System Integrator shall also 
cause its staff and sub-contractors not to engage 
either directly or indirectly, in any business or 
professional activities that would conflict with the 
activities assigned to them under or pursuant to this 
MSA.

TCS request SCRB/ ELCOT to provide their understanding/ 
definition of “Conflict of Interest” to get TCS legal feedback on 
the same.

Please refer Section 3.5 of Volume 1

12 Volume 2 - Page No.156 - Section 
No. 8.19 - High Availability & 
Offline mode

The SI shall ensure High Availability of
the system. In case of interruption of network 
service, the offline transactions shall then be
pushed to SDC/DRC automatically when 
connectivity is restored.

Kindly confirm HA is only required in DC. High Availability is required in DC  and 
the offline transactions to be pushed to 
SDC/DRC automatically when DC to DR  
connectivity is restored.

13 Volume 2 - Page No.143 - Section 
No. 8.13 Application Security  

Application Security: The TN State Datacenter 
where the applications shall be hosted has 
Cybersecurity components embedded within their 
server and switching infrastructure. The Bidder 
shall peruse the same existing server-side security 
components. 

We understand no additional security solution to be proposed at 
TN state data center and DR site. Please share list of security 
solutions implemented in DC and DR. Only End-point application 
security to be proposed by bidder as specified in Annexure-7

Confirmation required on DC and DR security 
solutions

Further information with respect to the 
security components at DC & DR will be 
provided to the successful bidder

14 Volume 1 - Page No.8 -Section No. 
2.2 Tender /RFP Schedule- Point 
No. 6 

Earnest Money Deposit (EMD)

Rs. 1,00,00,000/- (Rupees One Crore Only) should 
be paid electronically through their  respective 
internet banking enabled account via NEFT / 
RTGS to the account of ELCOT.
The EMD in the form of Bank Guarantee is not 
acceptable

The bidder requests the following modification:
(1) Please allow bidder to submit in the form of a bank guarantee
(2) Please confirm the validity period of the EMD It is clarified that as per Transparency in 

Tenders Act 1998 & Rules 2000, EMD 
shall  be made  by means of electronic 
mode of payment or in the form of a 
demand draft or banker’s cheque.
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15 Volume 1 - Page No.8 - Section No. 
2.2 Tender /RFP Schedule-  Point 
No. 6 

EMD: Rs. 1 Crore Request EMD of to be accepted in the form of Bank Guarantee 1. Bank Guarantee is a valid form of EMD widely 
accepted across tenders. 2. Issuing an EMD in the 
form of RTGS/NEFT will block 1 Cr of working 
capital for the bidder and this would be retained by 
the tendering authority till the end of the tendering 
process, which in case is delayed , the money is held 
back till such time and inturn a financial impact to 
the bidder. In case of a  BG only a margin money of 
the EMD would be blocked for the said period. 
However, this doesnot affect the tendering authority 
as they are assured of the security deposit of Rs. 1 
Cr from the isuing bank on behalf of the bidder.

It is clarified that as per Transparency in 
Tenders Act 1998 & Rules 2000, EMD 
shall  be made  by means of electronic 
mode of payment or in the form of a 
demand draft or banker’s cheque.

16 Volume 1 - Page No.29 - Section 
No. 2.9 Earnest Money Deposit  
(EMD)-  Point  No. i 

An EMD amount of Rs. 1,00,00,000/- (Rupees One 
Crore only) as specified in the Tender Schedule 
shall be paid electronically through their respective 
internet banking enabled account via NEFT / 
RTGS to the account of ELCOT before the date 
and time of opening of the Tender:
Account Number: 6681528770
Indian Bank, Nandanam Branch, Chennai – 600 
035. IFSC Code: IDIB000N078

Requesting  EMD in the form of Bank Guarantee Generally many of System Intergration tenders will 
have EMD in the form of Bank Guarantee.  Please 
consider the same

It is clarified that as per Transparency in 
Tenders Act 1998 & Rules 2000, EMD 
shall  be made  by means of electronic 
mode of payment or in the form of a 
demand draft or banker’s cheque.

17 Volume 3 - Page No.76 - Section 
No. 2.4.6.1 Hradware SLA- 1. 
Station Hardware: Implemantation 
Phase- Point No. 4 

Within 24 hours from the time of reporting 
/Commissioning of H/W

We request the SCRB to change timeline from 24 hours to 72 
hours. Sunday / Govt holidays should not be counted for penalty 
calculation and max capping should be 5% for the said equipment 
during complete project duration.

Bidders are advised to devise a supply 
strategy/ approach to adhere to the 
timelines specified in the tender. 
Therefore, the request is not accepted.

18 Volume 2  - Page No.187 - Section 
No. 9.1 Implementation Schedule 

Implementation Schedule The Supply , Installation & Commisioning of hardware timeline to 
be revised to T+10

Considering the quantum of h/w & multiple h/w to 
be supplied and the geographical spread across the 
state , a 6M time frame is limited to complete the 
sequence of acttivities. 

Bidders are advised to devise a supply 
strategy/ approach to adhere to the 
timelines specified in the tender. 
Therefore, the request is not accepted.

19 Volume 2- Page No.187 - Section 
No. 9.1 Implementation Schedule  
& 9.2 Payment Scehdule

Implementation Schedule Is it expected that the Hardware and Infrastructure implementation 
needs to be completed prior to the development of the Software 
application task listed in Section 9.1.2? Or any overlap can be 
decided upon, during the System Study phase?

Understanding of the dependencies between 
Hardware rollout and Software development phases

Bidders are requested to refer to the 
timelines specified in the tender and 
adhere to it.

20 Volume 2 - Page No.42 - Section 
No. 6.2.9 Helpdesk and Incident 
Management 

Help desk and incident management Is a licensing model based on no of users/transactions acceptable? Request clarification Amendment requested is not accepted. 
Tender Clause remains same.
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21 Volume 3 - Page No.33 - Section 
No. 7.2 Invoicing and Settlement

Invoicing and Settlement The bidder requests the following modification:
The Purchaser shall be entitled to delay or withhold payment of any invoice 
or part of it delivered by the bidder where the Purchaser disputes such 
invoice or part of it provided that such dispute is bona fide. The withheld 
amount shall be limited to that which is in dispute. In the event that 
Purchaser disputes, Purchaser shall notify bidder reasons for disputing any 
amount within fifteen (15) days after receipt of applicable invoice, where 
upon Parties shall promptly seek to resolve the dispute by mutual 
discussion. If no dispute, substantiated in writing, is made by Purchaser 
within a period of fifteen (15) days of having received that invoice about 
any inaccuracy or any defect in the invoice, each such invoice shall be 
deemed to have been accepted as correct by the Purchaser.  Any dispute 
shall not relieve Purchaser from paying when due, the undisputed portion of 
the invoice. Any invoice remaining unpaid after the aforesaid period of 
thirty days shall be treated as a debt owed by the Purchaser to the bidder 
and the bidder shall be, without prejudice to any other remedies that it may 
have in this regard, entitled to recover it as such with a monthly interest of 
2% calculated from the date the payment became due until the recovery is 
made in full with interest. Without prejudice to the other rights available, 
the bidder also reserves the right to withhold the provision of Services till 
such time all the payments due to it under this Agreement have been made 
by Purchaser and any such withholding by the bidder shall not be treated as 
breach by it of the provisions of this Agreement.

SCRB shall make best effort to review and 
provide feedback to all the deliverables. 
Any dispute raised on the same shall be 
addressed and resoled amicably. In case 
the dispute stands unresolved, then 
provision set out in Volume 3: Clause 16 
shall be adopted.

22 Volume 3 - Page No.33 - Section 
No. 7.2 Invoicing and Settlement

Invoicing and Settlement

5. SCRB shall be entitled to delay or withhold 
payment of any invoice or part of it delivered by 
the System Integrator where
(a) SCRB disputes such invoice or part of it 
provided that such dispute is bonafide.
(b) SCRB disputes any previous invoice or part of 
it that it had not previously disputed under Clause 
16 of this document provided that such dispute is 
bonafide.
The withheld amount in both the above cases shall 
be limited to that which is in dispute. The disputed 
amount in both the above cases shall be referred to 
the procedure as set out in Clause 16.
Any exercise by SCRB under this clause shall not 
entitle the System Integrator to delay or withhold 
provision of the services.

The bidder requests the following addition to the clause:
Any invoice remaining unpaid after the aforesaid period of thirty 
days shall be treated as a debt owed by the Purchaser to the bidder 
and the bidder shall be, without prejudice to any other remedies 
that it may have in this regard, entitled to recover it as such with a 
monthly interest of 2% calculated from the date the payment 
became due until the recovery is made in full with interest. 
Without prejudice to the other rights available, the bidder also 
reserves the right to withhold the provision of Services till such 
time all the payments due to it under this Agreement have been 
made by Purchaser and any such withholding by the bidder shall 
not be treated as breach by it of the provisions of this Agreement

Amendment requested is not accepted. 
Tender Clause remains same.
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23 Volume 3 - Page No.33 - Section 
No. 7.2 Invoicing and Settlement

Invoicing and Settlement

(a) Generally, and unless otherwise agreed in 
writing between the parties or expressly set out in 
this MSA or the Service Level Agreement, the 
System Integrator shall raise an invoice for 
successful delivery of Services on a milestone basis 
till Go-live and on a quarterly basis after Go-live as 
per the Payment Schedule defined in Terms of 
Payment Schedule in this Agreement.
(b) The invoice shall be submitted along with the 
necessary approval/signoff/acceptance/certification 
provided by the concerned parties for the respective 
Deliverables linked with the payment milestone, 
failing which SCRB reserves the right to reject the 
invoices.

The bidder requests the following modification:
Kindly allow the bidder to submit the invoices for hardware and 
software delivery as per the prices quoted by the bidder in the 
RFP. The payments can subsequently be released by SCRB on the 
basis of the percentage of actual milestones achieved by the 
bidder.

During the Implementation phase, the bidder would 
be required to supply hardware / software / services 
as per the RFP requirement to deliver the solution. 
As per GST laws, the hardware and software need 
to be billed in full at the time of delivery and cannot 
be billed partially as per the milestone. From GST 
perspective, if for any supply, bifurcation in rates is 
not available and single value is defined for whole 
supply, then it shall be treated as composite supply 
or mixed supply. Composite supply generally 
expected to be disputed by the tax department. 
Thus, conservatively we need to treat the supply as 
mixed supply and the GST tax rate applicable shall 
be highest of items to be delivered. So it is not 
feasible to raise consolidated invoices for the entire 
milestone together. 

Please refer to Volume 3: Clause 3.4.1 & 
3.4.2 for hardware and software payment 
milestones. SCRB will make appropriate 
payments based on the deliverables or the 
milestones achieved.

24 Volume 3 - Page No.33 - Section 
No. 7.2 Invoicing and Settlement

Invoicing and Settlement

3. The System Integrator shall waive any charge for 
a service that is not invoiced within six months 
after the end of the month in which the Terms of 
Payment as stated in the Terms of Payment 
Schedule relating to such service are authorized or 
incurred, whichever is later

The bidder requests the deletion of this clause. The bidder is expected to raise invoice on 
completion of the task as per the work 
order issued. This would facilitate SCRB 
is budgetting for the funds required to 
meet the contract obligations.
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25 Volume 1 - Page No.56 - Section 
No. 6.12 - Limitation of Liability. 

i. Neither party shall be liable to the other party for 
any indirect or consequential loss arising out of or 
relating to the Contract.

ii. In the case of Gross negligence or Willful 
misconduct on the part of the System 
Integrator/System Integrator's team or on the part of 
any person or firm acting on behalf of the System 
Integrator executing the work or in carrying out the 
services, the System Integrator, with respect to 
damage including to property and/or Assets/ Sales/ 
Revenue of SCRB or of any of the Stations shall 
regardless of anything contained herein, will be 
liable for any direct loss or damage that is less than 
or equal to (A) the Total Contract Value of the 
Project or (B) the proceeds the System Integrator 
may be entitled to receive from any insurance 
maintained by the System Integrator to cover such a 
liability, whichever of (A) or (B) is higher.

The bidder requests the following modification:
i) The aggregate liability of bidder (whether in contract, tort, 
negligence, strict liability in tort, by statute or otherwise) for any 
claim in any manner related to this Agreement, including the 
work, deliverables or Services covered by this Agreement, shall be 
the payment of direct damages only which shall in no event 
exceed the total amount, paid to bidder by the Purchaser in the 
preceding twelve months under this Agreement that gives rise to 
such liability (as of the date the liability arose). 
ii) In no event shall bidder be liable for any consequential, 
incidental, indirect, special or punitive damage, loss or expenses 
(including but not limited to business interruption, lost business, 
lost profits, or lost savings) nor for any third-party claims (other 
than those set-forth in Clause (i) above) even if it has been advised 
of their possible existence.

Amendment requested is not accepted. 
Tender Clause remains same.

26 Volume 3 - Page No.43 - Section 
No. 9.3 -  Limitation of Liability

This clause is present in Vol 1, section 6.12 as well as vol 3, 
section 9.3b. Vendor requests for the same modifications at both 
places.   

 The bidder requests the following modification: i) The aggregate 
liability of bidder (whether in contract, tort, negligence, strict 
liability in tort, by statute or otherwise) for any claim in any 
manner related to this Agreement, including the work, 
deliverables or Services covered by this Agreement, shall be the 
payment of direct damages only which shall in no event exceed 
the total amount, paid to bidder by the Purchaser in the preceding 
twelve months under this Agreement that gives rise to such 
liability (as of the date the liability arose).  ii) In no event shall 
bidder be liable for any consequential, incidental, indirect, special 
or punitive damage, loss or expenses (including but not limited to 
business interruption, lost business, lost profits, or lost savings) 
nor for any third-party claims (other than those set-forth in Clause 
(i) above) even if it has been advised of their possible existence.

Amendment requested is not accepted. 
Tender Clause remains same.
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27 Volume 1 - Page No.56 - Section 
No. 6.12 - Limitation of Liability

In the case of Gross negligence or Willful 
misconduct on the part of the System
Integrator/System Integrator's team or on the part of 
any person or firm acting on behalf
of the System Integrator executing the work or in 
carrying out the services, the System
Integrator, with respect to damage including to 
property and/or Assets/ Sales/ Revenue of
SCRB or of any of the Stations shall regardless of 
anything contained herein, will be
liable for any direct loss or damage that is less than 
or equal to (A) the Total Contract Value of the 
Project or (B) the proceeds the System Integrator 
may be entitled to
receive from any insurance maintained by the 
System Integrator to cover such a
liability, whichever of (A) or (B) is higher.

n the case of Gross negligence or Willful misconduct on the part 
of the System Integrator/System Integrator's team or on the part of 
any person or firm acting on behalf of the System Integrator 
executing the work or in carrying out the services, the System 
Integrator, with respect to damage including to property and/or 
Assets/ Sales/ Revenue of SCRB or of any of the Stations shall 
regardless of anything contained herein, will be liable for any 
direct loss or damage that is less than or equal to (A) shall not 
exceed the Total Contract Value of the Project or (B) the proceeds 
the System Integrator may be entitled to receive from any 
insurance maintained by the System Integrator to cover such a 
liability, whichever of (A) or (B) is higher.

the liability cap can't be more than Agreement value Amendment requested is not accepted. 
Tender Clause remains same.

28 Volume 3 - Page No.44 - Section 
No. 9.3 -  Limitation of Liability - 
Point (b).

In the case of Gross negligence or Willful 
misconduct on the part of the System
Integrator/System Integrator's team or on the part of 
any person or firm acting on behalf
of the System Integrator executing the work or in 
carrying out the services, the System
Integrator, with respect to damage including to 
property and/or Assets/ Sales/ Revenue of
SCRB or of any of the Stations shall regardless of 
anything contained herein, will be
liable for any direct loss or damage that is less than 
or equal to (A) the Total Contract Value of the 
Project or (B) the proceeds the System Integrator 
may be entitled to
receive from any insurance maintained by the 
System Integrator to cover such a
liability, whichever of (A) or (B) is higher.

In the case of Gross negligence or Willful misconduct on the part 
of the System Integrator/System Integrator's team or on the part of 
any person or firm acting on behalf of the System Integrator 
executing the work or in carrying out the services, the System 
Integrator, with respect to damage including to property and/or 
Assets/ Sales/ Revenue of SCRB or of any of the Stations shall 
regardless of anything contained herein, will be liable for any 
direct loss or damage that is less than or equal to (A) shall not 
exceed the Total Contract Value of the Project or (B) the proceeds 
the System Integrator may be entitled to receive from any 
insurance maintained by the System Integrator to cover such a 
liability, whichever of (A) or (B) is higher.

the liability cap can't be more than Agreement value Amendment requested is not accepted. 
Tender Clause remains same.

29 Volume 1 - Page No.17 - Section 
No. 2.6 -  Pre-Qualification Criteria- 
S.No.PQ-8 

OEM Authorization > Documentary Proof Request MAF for Ext HDD to be excluded MAF for Ext HDD is not relevant Amendment requested is not accepted. 
Tender Clause remains same.
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30 Volume 3 - Page No.40 - Section 
No. 9.1 Warranties

Please add the below new sub-clause in section 9.1 EXCEPT AS 
SET FORTH IN THIS AGREEMENT, SYSTEM 
INTEGRATOR MAKES NO WARRANTIES TO SCRB, 
EXPRESS OR IMPLIED, WITH RESPECT TO ANY 
SERVICES OR DELIVERABLES PROVIDED HEREUNDER, 
INCLUDING, WITHOUT LIMITATION, ANY IMPLIED 
WARRANTIES OF MERCHANTABILITY OR FITNESS FOR 
A PARTICULAR PURPOSE.  ALL SUCH OTHER 
WARRANTIES ARE HEREBY DISCLAIMED BY THE 
SYSTEM INTEGRATOR. 

Standard warranty disclaimer clause Amendment requested is not accepted. 
Tender Clause remains same.

31 Volume 3 - Page No.109 - Section 
No. 2.3  Payments during Exit 
Management Period 

Payments during Exit Management Period
(a) Payment to the outgoing System Integrator shall 
be made to the tune of last set of rendered Services 
/ Deliverables (including parts thereof) as stated in 
the terms of Payment Schedule, subject to SLA 
requirements. Without prejudice to any other 
rights, SCRB may retain such amounts from the 
payment due and payable by SCRB to the System 
Integrator as may be required to offset any losses, 
damages or costs incurred by SCRB as a result of 
the termination of System Integrator or due to any 
act/omissions of the System Integrator or default on 
the part of System Integrator in performing any of 
its obligations with regard to this MSA.

The bidder requests the following modification:
(a) Payment to the outgoing System Integrator shall be made to the 
tune of last set of rendered Services / Deliverables (including parts 
thereof) as stated in the terms of Payment Schedule, subject to 
SLA requirements. Without prejudice to any other rights, SCRB 
may retain such amounts from the payment due and payable by 
SCRB to the System Integrator as may be required to offset any 
losses, damages or costs incurred by SCRB due to any 
act/omissions of the System Integrator or default on the part of 
System Integrator in performing any of its obligations with regard 
to this MSA.

Amendment requested is not accepted. 
Tender Clause remains same.

32 Volume 3 - Page No.115 - Section 
No. 3.4 Payment Schedule 

Payment Schedule The bidder requests the following modifications:
For Hardware & Software Supply - 100% on the submission of 
invoice within 30 days. The hardware and software to be billed 
entirely at the time of delivery and their billing & payments should 
not be linked to services milestones.
For Hardware AMC & Software AMC - 100% Annually in 
Advance within 30 days of submission of invoice. 
For Implementation Services - 100% value of the milestones 
achieved.
For O&M - Monthly in Arrears within 30 days from the date of 
submission of invoice.
For T&M & Job - Monthly in Arrears within 30 days from the 
date of submission of invoice.

Please refer to Volume 3: Clause 3.4.1 & 
3.4.2 for hardware and software payment 
milestones. SCRB will make appropriate 
payments based on the deliverables or the 
milestones achieved.
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33 Volume 3 - Page No.118 - Section 
No.3.4.2  Software Payment 
Schedule - 2nd point of Note 

Software Payment Schedule

2. 75 % of Software Capex Value will be paid 
during implementation phase and the
remaining 25% of Software Capex Value will be 
paid equally during the O&M phase at
5% per year.

This clause is extremely onerous. The bidder has to pay all the 
OEMs upfront for the entire year including the support period. If 
SCRB witholds payments in this way, then the bidder will be 
burdended with negative cashflow throughout the contract term. 
The bidder requests  SCRB to updtate all payment terms such that 
payments  pertaining to CAPEX period should be duly paid to the 
bidder by the end of the Implementation phase only. 

Please refer to Volume 3: Clause 3.4.1 & 
3.4.2 for hardware and software payment 
milestones. SCRB will make appropriate 
payments based on the deliverables or the 
milestones achieved.

34 Volume 3 - Page No.118 - Section 
No.3.4.2  Software Payment 
Schedule - 5th point of Note 

5. Definition of Go-Live - SCRB will accept the 
commissioning and project Go-Live only after 
successfully passed SDLC review process and also 
satisfying all the following parameters across all 
sites 
a. UAT sign-off from SCRB.
b. Security, Performance, Testing, & VAPT 
signoff.
c. SI shall ensure that the TPA audit is completed 
and the modifications as per the audit observations 
are completed and SI shall furnish the Third-party 
auditor certification to SCRB. 
d. Successful completion capacity building to all 
intended audience before the end of stabilization 
period. 

Based on the above four parameters Go-Live sign 
off will be issued by SCRB.

The bidder's payments / declaration of Go Live should not be 
delayed in case of reaonss that are not solely attributable to the 
bidder. The bidder requests that the clause be relaxed and the 
bidder should be provided conditional Go Live in special 
circumstances provided it is mutually agreed between both parties. 

SCRB will make all efforts to review and 
approve deliverables on time.

35 Volume 1 - Page No.51 - Section 
No. 6.3 Performance Bank 
Guarantee (PBG) - Point No. iii.

The PBG for a value equivalent to 5% of the total 
contract value shall be submitted as
per the format provided in this RFP from 
Scheduled Bank

The bidder requests the following modification:
The Bidder shall furnish Performance Security to the Authority for 
an amount of 3% of the Contract Value (as per Circular No. 
F/9/4/2020-PPD, dtd. 12/11/2020, Ministry of Finance, 
Government of India) valid up to 30 (thirty) days after the date of 
completion of contract period.

Amendment requested is not accepted. 
Tender Clause remains same.

36 Volume 1 - Page No.52 - Section 
No.  6.8 Return of PBG

The PBG will be returned to the System Integrator 
on completion of entire project (Go- Live + 5 years 
of operation & maintenance) subject to satisfaction 
of SCRB. Such completion would be arrived at 
when the entire scope is completed by the System 
Integrator as per the contract agreement signed 
between Selected System Integrator and SCRB.

The bidder requests the following modification:
The PBG will be returned to the System Integrator on completion 
of entire project (Go- Live + 5 years of operation & maintenance)  
subject to satisfaction of SCRB. Such completion would be 
arrived at when the entire scope is completed by the System 
Integrator as per the contract agreement signed between Selected 
System Integrator and SCRB.

Amendment requested is not accepted. 
Tender Clause remains same.
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37 Volume 1 - Page No.16 - Section 
No. 2.6 Pre - Qualification Criteria-  
PQ-7 Technical Competency - IT 
Infrastructure Services & System 
Integration

Technical Competency - IT Infrastructure Services 
& System Integration

The project started in the last 10 years and succesfully gone -live 
with one year of O&M - Should be allowed

Request acceptance of the suggestion. One year time 
period is sufficient to stabilize the project

Amendment requested is not accepted. 
Tender Clause remains same.

38 Volume 1 - Page No.16 - Section 
No. 2.6 Pre - Qualification Criteria-  
PQ-7 Technical Competency - IT 
Infrastructure Services & System 
Integration7 

Technical Competency - IT Infrastructure Services 
& System Integration

Pl confirm if supply installation and commisioning of hardware 
items, including Operations  and maintennace phase done in the 
last 10 years can be considered as Project Experience

A self explained suggestion. Request for acceptance Amendment requested is not accepted. 
Tender Clause remains same.

39 Volume 1 - Page No.19 - Section 
No. 2.6 Pre - Qualification Criteria -
. PQ-11 Accreditions

Accreditions> Documentary Proof To exclude copy of ISO 9001:2008 from OEMS The accreditions from the bidders is being 
submitted, in addition seeking the same 
accereditions from OEMs as well may not be 
necessary as this is a System Integration project and 
hence the SI credentials should suffice 

Amendment requested is not accepted. 
Tender Clause remains same.

40 Volume 1 - Page No.130 - Section 
No. 2. Pricing Formats -  4. CAPEX 
APPLICATION DEVELOPMENT

4 CAPEX APPLICATION DEVELOPMENT
4.1 Design & Development of Webbased
Application as per Scope of Work - Lumpsum 1
4.2 Design & Development of API/ Web Service 
and Integration with Central Systems / State
Departments & SCRB Applications as per Scope of 
Work - Lumpsum 1
4.3 Design & Development of Mobile Application 
as per Scope of Work- Lumpsum 1

The commercial format does not have any section for providing 
the pricing for the system software to be provisioned at DC, DR 
and non-production environments. Please clarify where is this cost 
to be factored or provide a separate heading for the same

Amendment requested is not accepted. 
Tender Clause remains same.

41 Volume 1, BOQ 7 to BOQ 13 - 
Page No.40 - Section No. 4.5 Prices 
and Price Information - 3rd point in 
Note.  

The price discovery component of the Total Bid 
Value is excluded for the calculation of the Total 
Contract Value. 

It is highly appreciated that SCRB and ELCOT have considered 
price discovery to be included as part of the bid evaluation. 
However, we request the price discovery quantities should not be 
one, and manpower should not be requested for per person-month. 
We request to consider quantities of 40 to 50% of the envisioned 
values for commericial evaluations. We are providing the below 
recommendation for your consideration for price discovery in 
BOQs for arriving at Total Bid Value. Total Contract Value will 
continue to remain as Total Bid Value minus PriceDiscovery 
items defined in BOQ 7 to BOQ 12

The requested amendment would ensure to bringout 
any malpractice/ manipulation involved by any 
bidder, and bring transparency in the commericial 
evaluation

Amendment requested is not accepted. 
Tender Clause remains same.
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42 Volume BOQ 9 - Page No. - 
Section No.  -  Clause No.  

The pricing for BOQ 9-should not be taken for unit pricing 
instead of unit rate it needs to be replaced with certain quantities 
for example 40% to 50% of envisioned values for each line item. 
Later, on prorata basis, depending on the requirement the actual 
value would be calculated for billing purpose. This will ensure 
that the impact of the rate proposed by the bidder is visible at the 
time of commerical evaluation itself.

The requested amendment would ensure to bringout 
any malpractice/ manipulation involved by any 
bidder, and bring transparency in the commericial 
evaluation

Amendment requested is not accepted. 
Tender Clause remains same.

43 Volume BOQ 10 - Page No. - 
Section No.  -  Clause No.  

The pricing for BOQ 10-should not be taken for unit pricing 
instead of unit rate it needs to be replaced with certain quantities 
for example 40% to 50% of envisioned values for each line item. 
Later, on prorata basis, depending on the requirement the actual 
value would be calculated for billing purpose. This will ensure 
that the impact of the rate proposed by the bidder is visible at the 
time of commerical evaluation itself.

The requested amendment would ensure to bringout 
any malpractice/ manipulation involved by any 
bidder, and bring transparency in the commericial 
evaluation

Amendment requested is not accepted. 
Tender Clause remains same.

44 Volume BOQ 11 - Page No. - 
Section No.  -  Clause No.  

The pricing for BOQ 11-should not be taken for single API 
development or a single web service development. Please replace 
with certain number of APIs and web service to be developed. For 
example 40% to 50% of envisioned services to be developed. 
Later, on prorata basis, depending on the requirement the actual 
value would be calculated for billing purpose. This will ensure 
that the impact of the rate proposed by the bidder is visible at the 
time of commerical evaluation itself.

The requested amendment would ensure to bringout 
any malpractice/ manipulation involved by any 
bidder, and bring transparency in the commericial 
evaluation

Amendment requested is not accepted. 
Tender Clause remains same.

45 Volume BOQ 12 - Page No. - 
Section No.  -  Clause No.  

The pricing for BOQ 12 each role  should be taken for at least 250 
or 500 man-months efforts across Year1 to Year 5. The unit rate 
(per person month bill rate) should be multipled with the above 
man-months to arrive at the Total Price. Later depending on the 
actual requirements the billing for the consumed manpower will 
be chargable. This will ensure that the impact of the rate proposed 
by the bidder is visible at the time of commerical evaluation itself.

The requested amendment would ensure to bringout 
any malpractice/ manipulation involved by any 
bidder, and bring transparency in the commericial 
evaluation

Amendment requested is not accepted. 
Tender Clause remains same.

46 Volume 1 - Page No.38 - Section 
No. 4.4 Proposal Submission - ii 
Commercial Proposal form - Point f. 

In cases of discrepancy between the prices quoted 
in words and in figures, lower
of the two shall be considered.

The bidder requests the following modification:
In cases of discrepancy between the prices quoted in words and in 
figures, the amount quoted in figures shall be considered.

Amendment requested is not accepted. 
Tender Clause remains same.
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47 Volume 3 - Page No.34 - Section 
No. 7.3 Prices and Tax

Prices and Tax The bidder requests the following modification:
Prices shall be quoted in Indian rupees and charges quoted should 
be exclusive of all types of Taxes. All fees payable to bidder are 
exclusive of any sales, use, value added tax, service , GST or taxes 
of a similar nature measured by the services, deliverables or 
charges thereon, imposed by any applicable taxing jurisdiction and 
where such taxes are applicable, the department shall be 
responsible to pay or reimburse bidder the amount of such taxes. 

Amendment requested is not accepted. 
Tender Clause remains same.

48 Volume 2 - Page No.119 - Section 
No. 8.1 Implemantaion Phase -
Overview -  Point No. 13 

In each phase, the selected System Integrator shall 
take formal approval of SCRB for deliverables 
(including documentation); only then shall the 
selected System Integrator commence with the next 
phase.

1)We assume that any delay which is not attributed to SI will not 
be considered for penalty. Also, There will not be any interim 
approval.
2)If the review comments/approvals are not received within 2 
weeks then it is deemed approved.

It is clarified that penalty will be decided  
by SCRB after checking  whether any 
delay is attributed to SI or not.SCRB's 
decision in this matter is final.

49 Volume 2 - Page No.128 - Section 
No. 8.7.1 Development Testing, 
Staging & Protection Environment

1. The SI shall have to provision for a separate 
development, test, staging and production 
environment.
2. The SI shall provide user test environment logins 
to SCRB for the various tools used by the selected 
System Integrator during the  implementation phase 
of the applications.
3. The Application testing environment shall be 
used for conducting application testing during 
implementation and O&M phases for change 
requests.
4. The development, test and production 
environment shall be maintained by the selected 
System Integrator and transferred to SCRB at the 
end of the Contract.

Since Phase 2 will start in Year 2 and the development, testing, 
staging and production environment will be required in year 1. 
Please suggest how and where will these environments be 
deployed and how will they be paid for.

It is clarified that the purchase order for 
phase II components will be placed 
accordingly in Phase I itself. 

50 Volume 3 - Page No.20 - Section 
No. 4.6 SCRB Obligations -Point 
(b)

SCRB shall provide requisite approvals to the 
System Integrator from time to time, which may 
include approval of Project plans, implementation 
methodology, design documents, specifications, or 
any other document necessary in fulfillment of this 
MSA.

The bidder requests the following modification:
SCRB shall provide response or feedback on draft deliverables 
within 7 working days. SCRB shall provide signoff within 15 
calendar days from the submission of final deliverable in complete 
form by the bidder. In case, SCRB fails to provide signoff on the 
final deliverable within 15 working days, same may be considered 
as deemed acceptance. However, in case SCRB confirms to the SI 
with an alternative date, then that date would stand revised for 
deemed acceptance. Such revisions will be limited to 1 (one) time 
for the respective deliverable.

Please refer to Volume 3: Section 6.3 for 
'Acceptance Criteria'. SCRB will strive to 
give utmost importance in providing 
response or feedback on all deliverables
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51 Volume 3 - Page No.26 - Section 
No.5.5 Use and Upkeep of Assets- 
Point (l)

 Maintain standard forms of comprehensive 
insurance including insurance for the Assets, data, 
software, etc. in the joint names of SCRB and the 
System Integrator, where SCRB shall be designated 
as the ‘loss payee’ in such insurance policies

The bidder requests that the taking insurance till the acceptance of 
the system should be under the scope of the bidder. Post that, the 
insurance of these assets owned by SCRB should be taken care by 
SCRB at no additional cost to the bidder. 

Bidder is responsible for taking insurance 
till acceptance of the same by SCRB. Post 
that insurance is not required.

52 Volume 3 - Page No.26 - Section 
No. 5.6 Insurance

Insurance The bidder requests the following modification:
1) Obligation to maintain insurance
In connection with the provision of the Services, the bidder must have 
and maintain, in addition to the insurances stipulated herein:

 a)for the Term of the Contract, adequate, valid and enforceable 
insurance coverage policies for:

 i.public liability; 
 ii.either professional indemnity or errors and omissions; 
 iii.product liability; and

iv. workers’ compensation insurance. 
b) Insurance of Goods: The bidder shall keep all goods supplied under 
this Agreement for an amount equal to the total value of the goods on 
‘all risk’ basis, including but not limited to theft, burglary, fire, damage, 
strike, riots and civil commotion, acts of terrorism, natural calamities, 
vandalism, etc.at its own cost and expense naming the Purchaser as the 
beneficiary in such policies and in consultation with the Purchaser and 
shall apprise the Purchaser of the premium paid and claims made under 
the insurances on yearly basis.
c) The bidder shall maintain valid and enforceable insurance policies for 
the duration of the Contract or any subsequent Term extension as 
applicable. 

Please refer to Volume 3: Section 5.6 for 
more information on Insurance

53 Volume 3 - Page No.27 - Section 
No. 5.6 Insurance- Point no. 5

5. The System Integrator during the Term of this 
Contract:
(a) shall take out and maintain, at his own cost but 
on terms and conditions approved by SCRB, 
insurance with financially sound and reputable 
insurers against the risks, and for the coverage, as 
specified above where SCRB shall be designated as 
the ‘loss payee’ in such insurance policies;

The bidder requests the following modification:
5. The System Integrator during the Term of this Contract:
(a) shall take out and maintain, at his own cost but on terms and 
conditions approved by SCRB,  insurance with financially sound 
and reputable insurers against the risks, and for the coverage, as 
specified above where SCRB shall be designated as the ‘loss 
payee’ in such insurance policies;

Amendment requested is not accepted. 
Please refer to Volume 3: Section 5.6 for 
more information on Insurance



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment

Comments

54 Volume 3 - Page No.29 - Section 
No. 6.3 Acceptance Criteria 

Acceptance Criteria The bidder requests the following addition to the clause:
SCRB shall provide response or feedback on draft deliverables 
within 7 working days. SCRB shall provide signoff within 15 
calendar days from the submission of final deliverable in complete 
form by the bidder. In case, SCRB fails to provide signoff on the 
final deliverable within 15 working days, same may be considered 
as deemed acceptance. However, in case SCRB confirms to the SI 
with an alternative date, then that date would stand revised for 
deemed acceptance. Such revisions will be limited to 1 (one) time 
for the respective deliverable.

Please refer to Volume 3: Section 6.3 for 
'Acceptance Criteria'. SCRB will strive to 
give utmost importance in providing 
response or feedback on all deliverables.

55 Volume 2 - Page No.119 - Section 
No. 8.1 Implementation Phase - 
Overview- Point No. 14) 

14) It is to be noted that System Integrator would 
be required to visit the various offices/locations of 
the Department across the state to ensure successful 
completion of their obligations under the Project. It 
is the responsibility of the selected System 
Integrator to plan these visits at their own cost.

The bidder requests the following modification:
14) It is to be noted that System Integrator would be required to 
visit the various offices/locations of the Department across the 
state to ensure successful completion of their obligations under the 
Project. These costs shall be reimburable to the SI on actuals. 

Amendment requested is not accepted. 
Tender Clause remains same.

56 Volume General - Page No.- - 
Section No. - -  Clause No. - 

Consumables The bidder requests the following clarification:
The C-AMC of the equipment shall be under the scope of the SI. 
However, SCRB has to bear the cost of consumables. This will 
not be in bidder's scope. Please confirm. 

Please refer to Volume 2: Section 5.1 - 
Scope Overview. The Bidders is expected 
to maintain all the hardware as per the 
scope of work.

57 Volume 2 - Page No.- - Section No. - 
-  Clause No. General 

General We believe that, department will provide the required compute 
and storage space on existing servers to bidder to setup a 
development, UAT, staging and test environment. Kindly confirm 
our understating is correct or not? If not, do the bidder is suppose 
to setup a new environments on new set of servers. Please provide 
more details.

It is clarified that the LIVE database shall 
not be accessible for offshore development 
team. 
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58 Volume 3 - Page No. 30 - Section 
No. 6.4 Final testing and 
certification

 Final testing and certification d) SCRB will confirm acceptance in writing to System Integrator. SCRB 
shall not withhold or delay the issuance of acceptance certificate of any 
of the deliverables, if the deliverables substantially meet the 
specifications or on account of any minor defects which have no material 
effect on the functionality of the deliverables. Notwithstanding the 
foregoing sentence, a deliverable shall be treated as accepted by SCRB 
if SCRB (a) fails to provide the list of non conformities within two (2) 
weeks of delivery, (b) fails to notify the acceptance of the deliverables in 
terms of this clause within the period of two (2) weeks from delivery, or 
(c) starts using the deliverable in a live production environment (other 
than as part of agreed review and acceptance testing procedure, such as 
UAT).   Reworking of defects shall be at the cost of System Integrator 
provided the defects are for reasons solely and entirely attributable to the 
System Integrator, in all other cases it shall be charged to SCRB. Items 
reported as defects that are not deviations from the immediate previous 
accepted baseline will be reported again through fresh Change Request 
documents under the Change Management Procedure described herein. 
Items reported through the Change Management Procedure will be dealt 
with separately. 

Please refer to Volume 3: Section 6.4 for 
'Acceptance Criteria'. SCRB will strive to 
give utmost importance in providing 
response or feedback on all deliverables.

59 Volume 3 - Page No. 34 - Section 
No. 7.3 Prices and Tax

The prices should be mentioned without any 
qualifications whatsoever and should include all 
taxes as may be applicable in relation to the 
activities proposed to be carried out. It is 
mandatory that such charges wherever applicable/ 
payable should be indicated separately.

The prices should be mentioned without any qualifications 
whatsoever and are exclusive of any sales, use, value added tax, 
service  taxes or taxes of a similar nature measured by the 
services, deliverables or charges thereon, imposed by any 
applicable taxing jurisdiction and where such taxes are applicable, 
SCRB shall be responsible to pay or reimburse System Integrator 
the amount of such taxes. Where applicable, System Integrator 
shall invoice such taxes as a separate line item in applicable 
invoices and shall pay such amount of tax to the appropriate 
taxing authority upon receipt of such amount from the SCRB.   
Each party is responsible for its own income taxes, corporate taxes 
and franchise taxes.

Please refer to Volume 3: Clause 7.3 - 
Prices & Taxes for detailed information.
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60 Volume 2 - Page No.162 - Section 
No.  -  8.20.1 Applications, 
Software and Database- Database 
Management:

Database Management: 1) Undertake end-to-end 
management of database on an on-going basis to
facilitate smooth functioning and optimum 
utilization including regular  database backup and 
periodical testing of backup data, database  
administration, database archival conducting 
configuration review to tune database, database 
security, maintaining the necessary documentation 
and managing database schema, disk space, user 
roles, and storage.

Request Clarification and the BoQ doesnot elaborae 
on co ponents related to this section

Database management is part of the 
Software Operations & Maintenance of the 
project. 

61 Volume 3 - Page No.28 - Section 
No. 5.8 -  Contract Amendments

Contract Ammendments No variation in or modification of the terms of the Contract shall 
be made by "without" written amendment signed by both the 
parties i.e. the System Integrator and SCRB.

Request to include the word without Amendment requested is not accepted. 
Tender Clause remains same.

62 Volume 3 - Page No.30 - Section 
No. 6.3 Acceptance Criteria - Point 
(c) 

SCRB will review the Deliverables and either 
accept the Deliverables or provide feedback on
changes to be done in writing within a reasonable 
period of time.

Request to define the reasonable period Please refer to Volume 3: Section 6.3 for 
'Acceptance Criteria'. SCRB will strive to 
give utmost importance in providing 
response or feedback on all deliverables.

63 Volume 3- Page No.34 - Section 
No. 7.2 Invoicing and Settlement -  
Point No. 3 

The System Integrator shall waive any charge for a 
service that is not invoiced within six months after 
the end of the month in which the Terms of 
Payment as stated in the Terms of Payment 
Schedule relating to such service are authorized or 
incurred, whichever is later.

The payment for any un invoiced service can be claimed during 
the contract period

Bidders are advised to stick on to the 
payment conditions as stipulated in the 
tender document.Amendment requested is 
not accepted. Tender Clause remains same.

64 Volume 3- Page No.41 - Section 
No. 9.1 Warranties

Sub clauses d, e, f, I, j, k, l Proposed to be deleted The statements are obligations of SI and not 
warranties.

Amendment requested is not accepted. 
Tender Clause remains same.

65 Volume 1- Page No.45 - Section 
No. 5.3 Sample Submission-  Point 
No. ii 

Sample Submission Does this mean that Sample of all Hardware requires to be 
submitted within 7 days of opening the Pre-qualification

Request Clarification The pre – qualified bidders shall alone 
have to submit the samples(except servers) 
within 7 days from the date of intimation 
from ELCOT

66 Volume 1 - Page No.45 - Section 
No. 5.3 -  Sample Submission-  
Point No. iv 

Sample Submission - evaluation/trial / demo Should the demo be arranged at the Client premise / Elcot or 
Police Station

Request Clarification Demo Location will be intimated only to 
the prequalified bidders.

67 Volume 2 - Page No.146 - Section 
No. 8.14.1 Security & Performance 
Audit- Security Audit

Security Audit While Security Audit is elaborated , the BoQ only mentions about 
AV & HIPS

Request Clarification/ Inclusion or deletion as 
appropriate

Security audit for the sotfware application 
will be arranged by SCRB. SI shall 
coordinate for carrying out the audit
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68 Volume 3 - Page No.70 - Section 
No. 2.4.2 Service Level Violation 
Penalty- Implementation Phase:  
Point No. 3)

Service Level Violation Penalty

Implementation Phase:
3) All penalties during the Pilot Rollout phase shall 
be accumulated on a monthly basis and shall be 
adjusted against the forthcoming payments 
milestone. The total maximum deduction by way of 
penalty shall not exceed 10% of the milestone 
payment value (without penalties) to be made for 
the milestone payment.

The bidder requests the following modification:

3) All penalties during the Pilot Rollout phase shall be 
accumulated on a monthly basis and shall be adjusted against the 
forthcoming payments milestone. The total maximum deduction 
by way of penalty shall not exceed 5% of the milestone payment 
value (without penalties) to be made for the milestone payment. 
The penalty will only be applicable if the reasons for delay are 
solely attributable to the bidder. 

Amendment requested is not accepted. 
Tender Clause remains same.

69 Volume 3 - Page No.71 - Section 
No. 2.4.2 Service Level Violation 
Penalty- O&M Phase:  Point No. 3)

Service Level Violation Penalty

O&M Phase:
3) The total maximum quarterly deduction by way 
of penalty shall not exceed 25% of the quarterly 
payments (without penalties) to be made in that 
quarter.

The bidder requests the following modification:
3) The total maximum quarterly deduction by way of penalty shall 
not exceed 5% of the quarterly payments (without penalties) to be 
made in that quarter. The penalty will only be applicable if the 
reasons for delay are solely attributable to the bidder. 

Amendment requested is not accepted. 
Tender Clause remains same.

70 Volume 3 - Page No.58 - Service 
Level Agreement

TCS request to include the below clause in the Service Level Agreement 
draft version  System Integrator shall be excused and not be liable or 
responsible for any delay or failure to perform the services or failure of the 
services or a deliverable under this Agreement, to the extent that such delay 
or failure has arisen as a result of any delay or failure by the SCRB or its 
employees or agents or third party service providers to perform any of its 
duties and obligations as set out in this Agreement. In the event that System 
Integrator is delayed or prevented from performing its obligations due to 
such failure or delay on the part of or on behalf of the SCRB, then System 
Integrator shall be allowed an additional period of time to perform its 
obligations and unless otherwise agreed the additional period shall be equal 
to the amount of time for which System Integrator is delayed or prevented 
from performing its obligations due to such failure or delay on the part of or 
on behalf of the SCRB. Such failures or delays shall be brought to the 
notice of the SCRB and subject to mutual agreement with the SCRB, then 
System Integrator shall take such actions as may be necessary to correct or 
remedy the failures or delays. System Integrator shall be entitled to invoice 
the SCRBt for additional costs incurred in connection with correction or 
remedy as above at time & material rate card as agreed upon between the 
parties.  Total penalty mentioned for above and Liquidated damages shall 
be subject to maximum of 10% of the total fee payable. 

It is Clarified that SLA will be applicable 
for any delays pertaining to SI deliverables 
only.

71 Volume 3- Page No.70 - Section 
No. 2.4.1 Calculation of Service 
Availability-  Point No. 7 

Business Hours Request to maintain 8 hours as business hours 9AM to 5PM Standard business hours is 8 hours Amendment requested is not accepted. 
Tender Clause remains same.
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72 Volume 3 - Page No.72 - Section 
No. 2.4.3 Security Level-  
b.Resolution Time

Resolution Time Request P1 to be made as 10 business hours and P2 to be made as 
20 business hours

Considering the remote locations where the PS are 
situated and restricted transport avaialbility at 
certain interior locations. Request the same to be 
considered

It is clarified that considering the criticality 
of work carried out in the police stations, 
SLA remains the same as specified in the 
RFP. Tender Clause remains the same

73 Volume 3 - Page No.75 - Section 
No. 2.4.6.1 Hardware SLA 

Hardware Delivery SLA Target Performance Second phase has delivery, commissioning and sign-off all in the 
same month. While other phases have 1 month gap between the 
sequence of activities

Request Clarification Bidders are requested to adhere to the 
timelines as mentioned in the RFP as the 
number of locations and hardware items 
are lesser compared to other phases. 
Tender Clause remains the same

74 Volume 3- Page No.77 - Section 
No. 2.4.6 Detailed Service Level 

Hardware SLA for Station Hardware O&M Phase Request reduction in SLA terms for client side infrastructure The Violation and associated penalties for Client 
side alone for a quarter is high. Request relaxation

It is clarified that considering the criticality 
of work carried out in the police 
stations,SLA remains the same as specified 
in the RFP.Tender Clause remains the 
same

75 Volume 3 - Page No.77 - Section 
No. 2.4.6.1 Hardware SLA 

Hardware SLA for Station Hardware O&M Phase The severity level mentioned for P1 & P2 are the same . Request clarification. As in page 72 P1 is Medium 
and P2 is Low. However, in this section both are 
mentioned as Medium

It is clarified that considering the criticality 
of work carried out in the police 
stations,SLA remains the same as specified 
in the RFP. Tender Clause remains the 
same

76 Volume 3 Page No. - Section No. 
2.4.6 Detailed Service Level (2 & 7) 

Web Application O&M Phase - SLA- Application 
& Query Response Time 

Here the SLA is mentioned 4 seconds & 10 seconds. However this 
can also have a dependency on the Network provided by BSNL 
and not the application alone. In which case how will the SLA be 
measured

Request Clarification It is clarified that available Bandwidth 
speed will also be considered while 
calulating the SLA

77 Volume 2 - Page No.63 - Section 
No. 7.2.1 FIR Registration-  FR No. 
FR 3 

The user should be able to save a FIR, get approval 
of the senior officers and
then generate the final copy. Once the final copy is 
generated, changes
should not be allowed by the system.

As per the mentioned clause we understand that Citizen would get 
the Final Copy of FIR only after Appoval of Senior Officer post 
with no changes to be allowed by the system. 
Theabove mentioned functionalities  asked are not a part of any 
other state implementation of CCTNS hence kindly confirm if 
tamilnadu police state still wants it .

Refer section 7.2.1 of Volume 2 of RFP.

78 Volume 2 - Page No.129 - Section 
No. 8.7.2 Indicative list of Testing 

The SI shall carryout following software testing for 
the system developed including:
1) Unit Testing
2) System Testing
3) Integration Testing
4) Functionality Testing
5) Performance Testing (Full Load/ Stress Test)
6) Integrity Testing
7) Security Testing

Please conform that the testing tools like Unit testing, Functional 
testing, performance testing - will be provided by the department. 
Please let us know the names of the tools provided.

It is clarified that the testing has to be 
carried out by the bidder. Detailed  test 
process shall be submitted by the bidder 
for approval by the department at the time 
of presentation during technical 
evaluation.
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79 Volume 1 - Page No.99 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  1) 
Desktop : Parameter 16

1) Desktop:

16 Operating System - Linux

Is bidder free to propose any operating system for desktops? If 
yes, kindly change the compliance sheet accordingly.

Bidder shall supply desktops with  Linux 
based operating systems as mentioned in 
the specification. 

80 Volume 1 - Page No.65 - Section 
No. 7 Specifications - 5) Printer LP

Specs - Laser Printer Composite Technology It is observed that in the specs of MFP composite 
technology was mentioned, however the same is not 
a part of the Laser specifications. Request 
clarification

The bidder is free to propose any 
technology with regard to single function 
laser printer

81 Volume 1 - Page No.64 - Section 
No. 7 Specifications - 4) Printer 
MFP- Parameter: Initial Toner(s) 
Yield

Printer MFP - Initial Toner Yield 1500 pages or higher instead of 2500 pages Initial toner yield would be a capacity of 1500+ in 
the segment where specs is seeked for.

Initial toner yield of 2500 pages. Bidder is 
free to provide more than one to fulfill the 
requirements.

82 Volume 1 - Page No.90 -Section 8.4 
Annexure 4 -Technical 
Qualification Proposal -  Format 3: 
Proposed Team and Governance 
Structure -  Point No. g 

ELCOT reserves the right to interview the 
personnel proposed, if found unsuitable, ELCOT/ 
SCRB reject the deployment of the personnel for 
this project.

We request SCRB to allow us submit indicative CVs now and 
replace with a equivalent or better  experience at the time of 
deployment.

We cannot keep resources on bench until the project 
starts as that incurs cost with no productivity. We 
have rich resource pool, hence we agree to place the 
right resources at the contract signing.

Bidder are advised to deploy the same key 
personell. Any change in the “Key 
Personnel” shall be carried out with prior 
written consent of State Crime Record 
Bureau (SCRB).

83 Volume 2 - Page No.45 - Section 
No. 6.2.10.1 Hardware Items - 
Phase 1

Phase 1 will consist of procurement, delivery and 
commissioning of desktop computers and UPS 
units in batches, i.e., with every police station 
having a capacity and sanction for 4 desktop 
computers, 2 will be supplied in Phase 1 and the 
remaining in Phase 3. Similar rollout plan for UPS. 
Detailed rollout plan has been described in Section 
6.2.11

1)We will request that all the Hardware that eeds to be supplied 
on the end locations should be done in a single phase that all the 
end devices required in a police station should be supplied in one 
shot .Kindly amend the clause accordingly.
2)We also would request that all the phases need to be co-
terminus i.e. the AMC should end at the same day.Kindly amend 
the clause accordingly.
3) We would suggest that the data centre hardware should be 
purchased first and if needed the end devices can be purchased 
after pilot UAT using old desktops.Kindly amend the clause 
accordingly.

Bidders are requested to adhere to the 
tender conditions. Tender Clause Remains 
same.

84 Volume 2 - Page No.44 - Section 
No. 6.2.10.1 Hardware Items -  Item 
delivery count (in Phase) - S.No. 6

6. Ext. HDD 1)Request you to schedule the delivery of Ext. HDD in Phase 1 so 
that it can be used in backup and restoration of desktop data in 
Phase 1? Kindly clarify.
2)In the event of the HDD Theft or data corruption, we hope the 
bidder is not responsible for any data loss. Kindly confirm.

It is clarified that External HDDs already 
available in the police stations can be used 
for the backup and restoration of desktop 
data.
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85 Volume 3 - Page No.41 - Section 
No. 9.1 Warranties - Point (j)

(j) all hardware items procured by the System 
Integrator for this Project is purchased within last 
two months from the date of deployment and 
documentary proof for OEM warranty and proof of 
purchase should be produced at the time of 
deployment of Hardware Items

As per our understanding, hardware will be supplied in different 
phases i.e. Phase1, Phase2 and Phase3. We believe that bidder has 
to supply all the hardware with 5 years warranty support. 

However, such scattered procurement will drive issues for the 
warranty from OEM and bidders may have to reduce the 
subsequent warranty for the items procured in different Phases i.e. 
Procurement of Items in Phase 1 will have 5 Years warranty. 
Procurement of Items in Phase 2 will have 4 Years warranty. 
Procurement of Items in Phase 3 will have 3 Years warranty. Is 
our understanding is correct or not? Kindly confirm.

Also, warranty start date will be considered from the date of 
Delivery of hardware / software by department. Kindly confirm.

It is clarified that the bidder shall maintain 
the hardware items for the O & M period 
as mentioned in the RFP.

86 Volume 2 - Page No.190 - Section 
No. 9.1.2 Software Implementation 
and O & M Schedule

Software Implementation and O & M Schedule Has the compatibility compatibility of old IBM servers validated 
with latest technologies? Request to shift requirement of proposed 
server from Phase II to Phase I.
Amend clause as "Hosting of Application Software in proposed 
servers by SI" 

There could be compatibility issue with latest 
technology/applications and existing old IBM 
servers.

IBM servers(3 Nos.) have been  procured 
in the year 2020 and have minimum 
specification to support latest technology. 
Tender Clause Remains same.

87 Volume 1 - Page No.53 - Section 
No. 6.9  Termination of Contract

Termination The bidder requests the following modifications as the right to terminate 
should be available to either party:
1) Either party may terminate this Agreement for cause if either party 
materially breaches this Agreement, provided that either party  gives the 
other notice of such breach and it remains uncured after 60 days following 
notice or such other period as mutually agreed.
2) Either party may by written notice with a notice period of 90 days sent to 
the other, may terminate the Contract, in whole or in part, at any time for its 
convenience. The notice of termination shall specify the extent to which 
performance of work under the Contract is terminated, and the date upon 
which such termination becomes effective. On termination, the bidder is 
entitled to compensation against all the services rendered, material 
delivered, advances paid and all such costs that have been incurred by the 
bidder to provide services as per the agreement.
3) In the event that Purchaser terminates this agreement, compensation will 
be accorded to the bidder for the services rendered, advance paid and 
expenses incurred upto the termination along with the cost for the 
additional period for which the purchaser has requested the bidder to 
continue the services. 
4) If any amount due and payable by Purchaser under the Agreement is 
more than 30 days overdue; and there is no dispute between Purchaser and 
the bidder in relation to that amount, the bidder may issue to Purchaser a 
notice that payment is overdue. If Purchaser fails to pay the bidder within 7 
days after the date of such notice, the bidder may by a further notice to 
Purchaser terminate the Agreement or at its election withdraw services or 
stop performance of its obligations until payment is made.

Amendment requested is not accepted. 
Tender Clause remains same.
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88 Volume 1 - Page No.55 - Section 
No. 6.10 Effects of Temination - 
Point f.

Notwithstanding anything contained herein above 
and without prejudice to the right to terminate the 
MSA, if the System Integrator fails to set up and 
operationalize the system at the designated 
locations, SCRB may in its sole discretion, engage 
another agency/System Integrator to fulfill the 
remaining obligations (or part of the remaining 
obligations) as may be decided, at the risk and cost 
of the System Integrator. The additional cost 
incurred by the SCRB shall be recoverable from 
the Performance Bank Guarantee or any amount 
payable or due to the System Integrator, and in case 
such Performance Bank Guarantee or amount is not 
adequate, the System Integrator shall make good 
the shortfall.

The bidder requests the following modification:
If the bidder fails to perform its obligations (or any part thereof) 
under this Agreement or if the Agreement is terminated by the 
Purchaser due to breach of any obligations of the bidder under this 
Agreement, the Purchaser reserves the right to procure the same or 
equivalent Goods / Services / Deliverables from alternative 
sources at the bidder’s risk and responsibility. Any such cost 
borne by the Purchaser in procuring such Goods /Services/ 
Deliverables shall be borne by the bidder. Any such cost incurred 
in the procurement of the such Goods /Services/ Deliverables from 
alternative source will be recovered from the undisputed pending 
due and payable Payments to the bidder under this Agreement. 
The cost of procurement from alternate source shall be capped to 
value of goods/services not delivered as established in the 
contract.

Amendment requested is not accepted. 
Tender Clause remains same.

89 Volume 1 - Page No.56 - Section 
No. 6.10  - Effects of Termination - 
Point no.V

v. If the Contract is terminated by SCRB due to 
supply of substandard- services, system or 
hardware to the stations, the difference in cost of 
the items purchased through other Technically 
Qualified Bidders or any other alternative sources 
will be recovered from the System Integrator.

The bidder requests the following modification:
v. If the Contract is terminated by SCRB due to supply of 
substandard- services, system or hardware to the stations, the 
difference in cost of the items purchased through other 
Technically Qualified Bidders or any other alternative sources will 
be recovered from the System Integrator. The cost of procurement 
from alternate source shall be capped to value of goods/services 
not delivered as established in the contract.

Amendment requested is not accepted. 
Tender Clause remains same.

90 Volume 3 - Page No. 37 - Section 
No. 8.2.1  Termination for 
Convenience

 By SCRB - By giving the System Integrator not 
less than 30 (thirty) days written notice of 
termination

  By SCRB - By giving the System Integrator not less than 90 
(ninety) days written notice of termination

Amendment requested is not accepted. 
Tender Clause remains same.

91 Volume 3 - Page No.39 - Section 
No. 8.3 Effects of Temination-(d) 
(iii) 

In the event of this MSA being terminated (as 
mentioned in Section 8.2 or due to Force Majeure 
as mentioned in Section 9.4) earlier than the 
planned Contract period, the System Integrator 
shall be eligible to receive payments as described in 
the Payment Schedule for the work completed and 
approved by SCRB.

In the event of this MSA being terminated (as mentioned in 
Section 8.2 or due to Force Majeure as mentioned in Section 9.4) 
earlier than the planned Contract period, the System Integrator 
shall be eligible to receive payments as described in the Payment 
Schedule for the services provided through the effective date of 
termination.

Amendment requested is not accepted. 
Tender Clause remains same.
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92 Volume 3 - Page No.40 - Section 
No. 8.3 - Effects of Termination - 
(d) (vi) 

Notwithstanding anything contained herein above 
and without prejudice to the right to terminate this 
MSA, if the System Integrator fails to set up and 
operationalize the system at the Stations locations, 
SCRB may in its sole discretion, engage another 
agency/System Integrator to fulfill the remaining 
obligations (or part of the remaining obligations) as 
may be decided, at the risk and cost of the System 
Integrator. The additional cost incurred by SCRB 
shall be recoverable from the Performance Bank 
Guarantee or any amount payable or due to the 
System Integrator, and in case such Performance 
Bank Guarantee or amount is not adequate, the 
System Integrator shall make good the shortfall.

The bidder requests the following modification: 

If the bidder fails to perform its obligations (or any part thereof) 
under this Agreement or if the Agreement is terminated by the 
Purchaser due to breach of any obligations of the bidder under this 
Agreement, the Purchaser reserves the right to procure the same or 
equivalent Goods / Services / Deliverables from alternative 
sources at the bidder’s risk and responsibility. Any such cost 
borne by the Purchaser in procuring such Goods /Services/ 
Deliverables shall be borne by the bidder. Any such cost incurred 
in the procurement of the such Goods /Services/ Deliverables from 
alternative source will be recovered from the undisputed pending 
due and payable Payments to the bidder under this Agreement. 
The cost of procurement from alternate source shall be capped to 
value of goods/services not delivered as established in the 
contract. 

Same feedback from Vol 1, pg55, sec 6.10 Amendment requested is not accepted. 
Tender Clause remains same.

93  Volume 1 - Page No.52 - Section 
No. 6.9 - Termination of Contract - 
Point no.1 

Termination for Covenience Request to exclude this clause or make it either party This caluse entitles one party to terminate the 
contract without assigning any reason, liability or 
damages to one party alone. This clause 
significantly increases the risk perseption of the 
bidders. This has also been advised similarly to 
resconsider in the guideline specified in the MeiTY 
for SI projects

Amendment requested is not accepted. 
Tender Clause remains same.

94 Volume 3 - Page No.37 - Section 
No. 8.2.1 Termination for 
Convenience - Point No. 1 & 3

By SCRB - By giving the System Integrator not 
less than 30 (thirty) days written notice of
termination;
1. SCRB may at any time terminate the Contract 
for any reason by giving the System
Integrator a notice of termination that refers to this 
clause.
3. in addition, the all System Integrator shall:

(i) The Agreement can be terminated for any reason by either 
Party by providing 90days' notice to other Party.
3. in addition, the all System Integrator shall upon payment in full 
by SCRB for the accrued amounts till date of termination :

(i) Termination for Convenience clause should be 
applicable to SI also.
(ii) Notice period of termiantion for convenience 
should be atleast 90 days.
(iii) IPR transfer shall be conditioned on full 
payment of all accrued amounts till date of 
termination

Amendment requested is not accepted. 
Tender Clause remains same.
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95 Volume 3 - Page No.39 - Section 
No. 8.3 Effects of Termination - (d) 
(iii) 

Upon the expiration or termination of this MSA, 
System Integrator shall undertake the
actions set forth in this MSA to assist SCRB to 
replace services as provided hereunder:
In the event of this MSA being terminated (as 
mentioned in Section 8.2 or due to
Force Majeure as mentioned in Section 9.4) earlier 
than the planned Contract period,
the System Integrator shall be eligible to receive 
payments as described in the
Payment Schedule for the work completed and 
approved by SCRB.

Upon the expiration or termination of this MSA, System 
Integrator shall undertake the
actions set forth in this MSA to assist SCRB to replace services as 
provided hereunder upon payment in full by SCRB for the 
accrued amounts till date of termination:
In the event of this MSA being terminated (as mentioned in 
Section 8.2 or due to
Force Majeure as mentioned in Section 9.4) earlier than the 
planned Contract period,
the System Integrator shall be eligible to receive payments as 
described in the
Payment Schedule for the work completed and approved by 
SCRB and the termination assistance fees to cover the costs 
incurred by SI for third party contracts undertaken for execution of 
services under this Agreement for SCRB..

Any transfer of work post termination would be 
undertaken on payment of accrued amounts. Also 
termination assistance fees should be  paid in the 
event of termination for convenience. 

Amendment requested is not accepted. 
Tender Clause remains same.

96  Volume 1 - Page No.94 - Section 
No. 8.4 Annexure 4 - Technical 
Qualification Proposal - Format 3 -  
Point No. d 

Undertaking on Key Professional proposed for the 
project: 
1. I/We, as Bidder do hereby undertake that those 
persons whose profiles were part of the basis for 
evaluation of the proposals (Project Manager, 
Technical Solution Architect, Data Center Expert, 
Service Desk Expert, Infrastructure Expert), hereby 
referred to as “Key Personnel” of the proposed 
team, shall be deployed during the Project as per 
our Bid submitted in response to the RFP.
2. We undertake that any of the identified “Key 
Personnel” shall not be removed or replaced
without the prior written consent of State Crime 
Record Bureau (SCRB).

1. Request this undertaking to be removed
OR
2. Modify the undertaking by allowing equaivalent r higher 
skillset key professionals in lieu of the submitted CVs.

It is difficult to commit to deploy the same key 
personell (Project Manager, Technical Solution 
Architect, Data Center Expert, Service Desk Expert, 
Infrastructure Expert) if selected for the project. 
However, we can assure that equivalent or higher 
profiles will be deployed benchmarking the CV 
submitted for evaluation.

Bidder are advised to deploy the same key 
personell. Any change in the “Key 
Personnel” shall be carried out with prior 
written consent of State Crime Record 
Bureau (SCRB).

97 Volume 1 - Page No.89 - 8.4 
Annexure 4 - Technical 
Qualification Proposal - Format 2 -  
Approach & Methodology

Approach & Methodology- Security Architecture Pl add the security architecture components if applicable or 
security architecture phrase to be removed

As only AV, HIPS are requested in security, not the 
complete stack of data / cyber security.

Amendment requested is not accepted. 
Tender Clause remains same.
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98 Volume 2 - Page No.25 - Section 
No. 5.1 Project Overview-
Infrastructure Refresh, Operate and 
Maintenance Point iii 

iii. The maintenance of existing servers, and 
storage at the SDC and DRC for the first year 
(O&M), supply of new servers in Phase 2 or Year 2 
and maintenance of newly supplied servers till the 
end of contract period

Request to clarify in 2nd year what will happen to exisitng 
17servers kept at SDC and the existing NIC application

As per RFP all the data to be migrated to new 
application, the PS and HO will use new application 
based on the Go-Live signed off by SCRB.  
Whether all 17 existing server and application to be 
maintained along with new servers and new 
application

The new application will be hosted in the 
existing servers and to be maintained by 
the SI till second year.After the 
replacement of existing  servers with new 
servers,the application needs to be 
migrated to the new servers and the 
existing servers will be at the custody of 
SCRB.

99 Volume 2 - Page No.40 - Section 
No. 6.2.4 Supply, Installation and 
Commisioning- Point No. 4)

4) Existing CIPRUS (or any future versions) 
Application Installation and Configuration.

Request to change the clause, support to be done to install exisitng 
CIPRUS in existing desktop available in PS and HO

Please clarify, the desktop to be supplied in phase-1  
also required CIPRUS appliaiton installation by new 
SI.  The exisiting CIPRUS application will come up 
with NIC sucured Linux OS.  The new hardware 
supplied at PS and HO will have Windows (or) 
Ubuntu Linux OS.  This will led to compatability 
issue. 

It is clarified that installation of CIPRUS 
application/ NIC customized OS will be 
carried out by SCRB. The hardware 
supplied will be going through a PoC stage 
where NIC will customize the OS as per 
the specifications of the new hardware. 
The new SI will be required to extend 
technical support  to NIC for 
customization of all hardware supplied.

100 Volume 2 - Page No.42 - Section 
No. 6.2.8 Operation & Maintenance 
-  Point i. 

i. The O&M period of the existing items that were 
supplied by current SI (UPS batteries and units as 
mentioned in Section 8.5.2 (d) of Volume 1 of the 
RFP, existing site infrastructure) will start from the 
date of Issue of Work Order.

i. The O&M period of the existing items that were supplied by 
current SI (UPS batteries and units as mentioned in Section 8.5.2 
(d) of Volume 1 of the RFP, existing site infrastructure) will start 
from the date completion of site suvery accepted by SCRB and 
new SI

The condition of UPS and other hardware items 
supplied by existing SI to be verified along with site 
inspection by new SI.  Based on the working 
condition the O & M date should start.

Amendment requested is not accepted. 
Tender Clause remains same.

101 Volume 1 - Page No.16 - Section 
No. 2.6 -   Pre - Qualification 
Criteria - PQ-7

PQ-7: Technical Competency - IT Infrastructure 
Services & System Integration : The Bidder should have 
delivered “Supply, Installation and Commissioning of 
Hardware
Items (Desktop, Printers and Servers) and “Application 
Development” scope along with at least 3 of the 
following services through a single/ multiple (Not more 
than 3) contract in India for any State / Central 
Government / Quasi Government / PSU Clients with a 
minimum value of INR 75 Crore during the last 10 years 
(as on 31st March 2020). The Bidder should have also 
successfully completed at least 3 years of Operation and 
Maintenance phase post the successful completion of 
the Implementation phase for the same project 
1. Application Development Support and Maintenance
2. Operation & Maintenance of Hardware Items
3. Help Desk Services
4. Training & Capacity building

PQ-7: Technical Competency - IT Infrastructure Services & 
System Integration : The Bidder should have delivered “Supply, 
Installation and Commissioning of Hardware
Items (Desktop / Printers / IT Products / POS Terminals and 
Servers) and “Application Development” scope along with at least 
3 of the following services through a single/ multiple (Not more 
than 3) contract in India for any State / Central Government / 
Quasi Government / PSU Clients with a minimum value of INR 
75 Crore during the last 10 years (as on 31st March 2020). The 
Bidder should have also successfully completed at least 3 years of 
Operation and Maintenance phase post the successful completion 
of the Implementation phase for the same project 
1. Application Development Support and Maintenance
2. Operation & Maintenance of Hardware Items
3. Help Desk Services
4. Training & Capacity building

This will help more prospective bidders having 
experience in doing e- gov projects also to 
participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.
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102 Volume 1 - Page No.18 - Section 
No. 2.6 -   Pre - Qualification 
Criteria -PQ-10

PQ- 10 :Manpower Strength : The Bidder should 
have a minimum number of 500 technically 
qualified IT professional Staff (B.E/ B.Tech/ M.E./ 
M.Tech/ MBA/ MCA) with experience in Software 
development, IT Infrastructure, System & Database 
Administration, Project Management experience) 
as on 31st March 2020 on its rolls in India.

PQ- 10 :Manpower Strength : The Bidder should have a minimum 
number of 200 technically qualified IT professional Staff (B.E/ 
B.Tech/ M.E./ M.Tech/ MBA/ MCA) with experience in Software 
development, IT Infrastructure, System & Database 
Administration, Project Management experience) as on 31st 
March 2020 on its rolls in India.

Only few IT companies that are in to Software 
Development  will have this range of manpower 
strength and hence this CCTNS being an System 
Integration project it requires hardware supply, 
maintenance, integration, commissioning along with 
the application development requirements of the 
project. This will make more SI companies 
participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.

103 Volume 1 - Page No.18 &19 - 
Section No. 2.6 - Pre - Qualification 
Criteria - PQ-11

PQ-11 : Accreditations : The Bidder should have 
the following valid certifications as on date of bid 
submission.
a) SEI CMMI Level 3 or higher
b) ISO 27001 certification or higher or equivalent 
(Information Security Management)                                                                                                                                                                                      
c) ISO 20000 certification or equivalent (IT Service 
Management)
d) ISO 9001:2008 certification or higher or 
equivalent (Quality Management)

PQ-11 : Accreditations : The Bidder / OEM should have the 
following valid certifications as on date of bid submission.
a) SEI CMMI Level 3 or higher
b) ISO 27001 certification or higher or equivalent (Information 
Security Management)                                                                                                                                                                                      
c) ISO 20000 certification or equivalent (IT Service Management)
d) ISO 9001:2008 certification or higher or equivalent (Quality 
Management)

This will help more prospective bidders having 
experience in doing e- gov projects also to 
participate in the tender and both the bidder & OEM 
are responsible for the quality & security 
management.

Amendment requested is not accepted. 
Tender Clause remains same.

104 Volume 1 - Page No.19 - Section 
No. 2.7 -   Technical Qualification 
Criteria - Evaluation Parameter -
Point B

B . Prior Project Experience : 30 B . Prior any e-Gov Project Experience : 30 This will help more prospective bidders having 
experience in doing e- gov projects also to 
participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.

105 Volume 1 - Page No.20 & 21 - 
Section No. 2.7 - Technical 
Qualification Criteria - A 
Evaluation Criteria - A 
Organization Strenth - Point no.1

A . Organization Strength : 2. Bidders Average 
turnover from Supply, Installation and 
Commissioning of Hardware Items (Desktop, 
Printers and Servers) and “Application
Development” should be minimum INR 75 Crores 
in the last three FY Years 19-20; 18-19; 17-18 as 
on 31-3-2020

A . Organization Strength : 2. Bidders Average turnover from 
Supply, Installation and Commissioning of Hardware Items 
(Desktop / Printers / IT Products / POS Terminals and Servers) 
and “Application Development” should be minimum INR 75 
Crores in the last three FY Years 19-20; 18-19; 17-18 as on 31-3-
2020

This will help more prospective bidders having 
experience in doing e- gov projects also to 
participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.

106 Volume 1 - Page No.20 & 21 - 
Section No. 2.7 - Technical 
Qualification Criteria - A 
Evaluation Criteria - A 
Organization Strenth - Point no.4

A . Organization Strength : 4. Bidders manpower 
strength on technically qualified IT professionals as 
on 31st March 2020 with minimum 500 IT 
professionals : a. 500 – 750 nos.– 1 mark b. 751 – 
1000 nos.– 2 marks c. Greater than 1000 nos. – 3 
marks

A . Organization Strength : 4. Bidders manpower strength on 
technically qualified IT professionals as on 31st March 2020 with 
minimum 200 IT professionals : a. 50 – 100 nos.– 1 mark b. 100 – 
200 nos.– 2 marks c. Greater than 200 nos. – 3 marks

Only few IT companies that are in to Software 
Development  will have this range of manpower 
strength and hence this CCTNS being an System 
Integration project it requires hardware supply, 
maintenance, integration, training, commissioning 
along with the application development 
requirements of the project. This will make more SI 
companies participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment

Comments

107 Volume 1 - Page No.22&23 - 
Section No. 2.7 -Technical 
Qualification Criteria - B.Prior 
Project Experience-Point no.1

B. Prior Project Experience : Bidders to have 
implemented IT System Integration Project with a 
Minimum Contract Value of INR 75 crores with at 
least 3 of the following services through a single/ 
multiple (Up to 3 only) contract in India for any 
State / Central Government / Quasi Government / 
PSU Clients in last 10 years (as on 31st March
2020) The Bidders should have successfully 
completed at least one year of Operations and 
Maintenance post the successful completion of the 
Implementation phase for the
same project 1. Procurement Supply Installation 
and Commissioning of Hardware Items (Desktop, 
Printers and Servers) 2. Operation & Maintenance 
of Hardware Items (Desktop, Printers and Servers)  
3. Application Development Support and 
Maintenance 4. Help Desk Services 5. Training & 
Capacity building

B. Prior Project Experience : Bidders to have implemented IT 
System Integration Project with a Minimum Contract Value of 
INR 75 crores with at least 3 of the following services through a 
single/ multiple (Up to 3 only) contract in India for any State / 
Central Government / Quasi Government / PSU Clients in last 10 
years (as on 31st March
2020) The Bidders should have successfully completed at least 
one year of Operations and Maintenance post the successful 
completion of the Implementation phase for the
same project 1. Procurement Supply Installation and 
Commissioning of Hardware Items (Desktop / Printers / IT 
Products / POS Terminals and Servers) 2. Operation & 
Maintenance of Hardware Items (Desktop / Printers / IT Products / 
POS Terminals and Servers)  3. Application Development 
Support and Maintenance 4. Help Desk Services 5. Training & 
Capacity building

This will help more prospective bidders having 
experience in doing e- gov projects in other domains 
also to participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.

108 Volume 1 - Page No.24&25 - 
Section No. 2.7 - Technical 
Qualification Criteria -B.  Prior 
Project Experience - Point no.3

B. Prior Project Experience : Previous project 
experience in working with Police Departments in 
India with minimum contract value of each project 
worth of INR 10 crores.
Scope of work should include any 3 of the 
following services 1. Supplying, installation and 
commissioning of Hardware 2. Application 
Development / customization / Maintenance 3. 
Operations and Maintenance 4. Training & 
Capacity Building

B. Prior Project Experience : Previous project experience in 
working with Police Departments / e-Governance projects to state 
/ Central PSUs, in India with minimum contract value of each 
project worth of INR 10 crores.
Scope of work should include any 3 of the following services 1. 
Supplying, installation and commissioning of Hardware 2. 
Application Development / customization / Maintenance 3. 
Operations and Maintenance 4. Training & Capacity Building

This will help more prospective bidders having 
experience in doing e- gov projects in other domains 
also to participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.

109 Volume 1 - Page No.25 - Section 
No. 2.7 - Technical Qualification 
Criteria -B.  Prior Project 
Experience - Point no.4 

B. Prior Project Experience : Prior Project 
Experience in providing training & capacity 
building to minimum 500 Government officials of 
State / Central Government / Public Sector 
Undertaking in India.

B. Prior Project Experience : Prior Project Experience in 
providing training & capacity building to minimum 500 
Government officials / Users  of State / Central Government / 
Public Sector Undertaking in India.

This will help more prospective bidders having 
experience in doing e- gov projects in other domains 
having organised training schedules to Govt 
officials along with the end users ,  also to 
participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.

110 Volume 1 - Page No.27 & 28 - 
Section No. 2.7 - Technical 
Qualification Criteria -D Proposed 
Team.  Point no.2,3, 4 & 5.

D. Proposed Team : Points 2, 3, 4 & 5 : Prior 
project experience in similar projects – 2 marks

D. Proposed Team : Points 2, 3, 4 & 5 : Prior project experience 
in similar / e- Governance projects – 2 marks

This will help more prospective bidders having 
experience in doing e- gov projects also to 
participate in the tender.

Amendment requested is not accepted. 
Tender Clause remains same.
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111 Volume 1 - Page No.51 - Section 
No. 6.3 -  Performance Bank 
Guarantee (PBG) - Point No. iii 

iii. The PBG for a value equivalent to 5% of the 
total contract value shall be submitted as per the 
format provided in this RFP from Scheduled Bank.

iii. The PBG for a value equivalent to 3% of the total contract 
value shall be submitted as per the format provided in this RFP 
from Scheduled Bank.

As per the recent GOI guidelines. Amendment requested is not accepted. 
Tender Clause remains same.

112 Volume 1 - Page No.99 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  2) Online 
UPS with Battery (2KVA)

Input Voltage
Range - 150 - 270V AC, SINGLE PHASE

Request to change : SINGLE PHASE, 175 - 280 V AC at full 
load, 120 VAC at < 60 % load

most of the  UPS in this category comes with 175 to 
300 V AC 

Minimum voltage requirement is specified 
in the RFP. Tender Clause remains same.

113 Volume I - Page No.101- Section 
No. 5. Compliance to Minimum 
Hardware Specification -  2) Online 
UPS with Battery (2KVA)

Overload Capacity: Overload Capacity: 
Withstand for 5 Minutes at
110% load (2200 Watts Resistive Load /
1540Watts Combinational Load).

Requirement is for 2 kVA UPS. Which means 2 kVA / 1.6 kW. 
10 % over load is 2.2 kVA / 1.92 KW. Request to change 110 % 
for 10 minutes

modern UPS has better overload capability, Amendment requested is not accepted. 
Tender Clause remains same.

114 Volume I - Page No.101 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  2) Online 
UPS with Battery (2KVA)

Power Sockets:Power Sockets – 3 Nos. of 5A 
Socket.

Request to change 2 Nos of 5 A Socket Amendment requested is not accepted. 
Tender Clause remains same.

115 Volume I - Page No.102 - Section 
No. 5. Compliance to Minimum 
Hardware Specification - 2) Online 
UPS with Battery (2KVA)

Meters:Metering for Input Voltage, Output 
Voltage and frequency, battery voltage, output 
current etc.

Request to change Metering for Input Voltage, Output Voltage 
and frequency, battery voltage, output current level in %

Amendment requested is not accepted. 
Tender Clause remains same.

116 Volume I - Page No.102- Section 
No. 5. Compliance to Minimum 
Hardware Specification -  2) Online 
UPS with Battery (2KVA)

Isolation Transformer:Isolation Transformer 
must be provided internally / externally at input.

Request to change Isolation Transformer must be provided 
internally at input.

modern UPS are coming with input isolation 
transformer

Amendment requested is not accepted. 
Tender Clause remains same.

117 Volume I - Page No.103 - Section 
No. 5. Compliance to Minimum 
Hardware Specification - 3) Online 
UPS with Battery (5KVA) 

Input Voltage Range: 150 - 270V AC, SINGLE 
PHASE

Request to change : SINGLE PHASE, 175 - 300 V AC at full 
load, 120 VAC at < 50 % load

most of the  UPS in this category comes with 175 to 
300 V AC 

Minimum voltage requirement  is specified 
in the RFP. Tender Clause remains same.

118 Volume I - Page No.105 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  3) Online 
UPS with Battery (5KVA)

Overload Capacity : Overload Capacity: 
Withstand for 5 Minutes at 110% load (2200 Watts 
Resistive Load / 1540Watts Combinational Load).

Requirement is for 5 kVA UPS. Which means 5 kVA / 4 kW. 10 
% over load is 6 kVA / 4.8 KW. Request to change 110 % for 3 
min

modern UPS has better overload capability, Already addressed in corrigendum No.1

119 Volume I - Page No.106 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  3) Online 
UPS with Battery (5KVA): 

Isolation Transformer
Isolation Transformer must be provided
internally / externally at input.

Request to change Isolation Transformer must be provided 
internally at input.

modern UPS are coming with input isolation 
transformer

Request for amendment is not accepted. 
The bidder is free to choose as per the 
specification in the RFP.
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120 Volume I - Page No.109 - Section 
No. 5. Compliance to Minimum 
Hardware Specification - 4) Inverter 

Integrated Stand:
Inverter along with the batteries should be 
accommodated in the existing integrated stand 
available at the respective locations. If the 
supplied device cannot be accommodated, then 
the inverter should be supplied along with the 
integrated stand. The integrated stand
should also have electrical panel to control the 
supply to inverter through a tripper switch and 
should have
provision to tap the inverter supply.

Kindly clarify existing integrated stand. Any sample photo copy / 
drawing may be provided 

Photo can be provided.  Corrigendum to be 
given

121 Volume 1 - Page No.99 - Section 
No. 5. Compliance to Minimum 
Hardware Specification - 1) 
Desktop:

1) Desktop:

19 OS Certification
MS Windows and Boss Linux.

Boss Linux is an OS which is specific to the CCTNS projects. All 
OEMs may not have this certification. Request that this clause 
may be modified to " OS Certification - MS Windows and Linux."

As per GoI guidelines, it is recommeded to 
use BOSS Linux OS.

122 Volume 1 - Page No.40 - Section 
No.4.5 Prices and Price Information- 
Point v. 

The prices, once offered, must remain fixed for 2 
years from date of signing of contract and must not 
be subject to escalation for any reason within that 2 
years. A proposal submitted with an adjustable 
price quotation or conditional proposal will be 
liable for rejection.

The bidder requests the following clarification:
Can the bidder revise the prices after 2 years from the date of 
signing of the contract? Please clarify.

Please refer Section 4.5 (V) of Volume 1

123 Volume 1 - Page No.48 - Section 
No. 5.5 Total Bid Evaluation  - 
Point i.

Total Bid Evaluation

The Total bid evaluation shall be based on Quality 
and Cost based Evaluation (QCBS). Technical 
Score shall have 70 % weightage and Commercial 
Score shall have 30% weightage

The bidder requests the following modification:
The Total bid evaluation shall be based on Quality and Cost based 
Evaluation (QCBS). Technical Score shall have 80 % weightage 
and Commercial Score shall have 20% weightage

To get inclusive advantage of having a 
sound technical as well as reasonable 
commercial proposals, weightage(70:30) 
mentioned in the RFP is  recommended.

124 Volume 1 - Page No.48 - Section 
No. 5.5 Total Bid Evaluation  - 
Point ii.

The Total Score of the bidder = 0.7*(Technical 
Score) + 0.3*(Commercial Score)

The bidder requests the following modification:
The technical score of the bidder should also be normalized like 
the Financial score.

Amendment requested is not accepted. 
Tender Clause remains same.
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125 Volume 2 - Page No.63 - Section 
No. 7.2.1 FIR Registration - FR 5 

In case the application or module is unavailable for 
FIR registration, the system should auto-save the 
form with the partially filled entries as draft and 
store it in a separate folder for retrieval after the 
online application is made
available again. If the user tries to register a new 
FIR or update any other
pending FIR, system should prompt the user to 
complete the previous
pending FIR. If the user wants to skip the pending 
FIR, system should ask
the user to enter a reason. Again, during next login, 
the system should
prompt the user of all the pending draft FIRs yet to 
be frozen/finalized.

If FIR is saved as a draft, in that case whether to assign temporary 
FIR number or Actual sequential FIR number to it ?
 The above mentioned functionalities asked are not a part of any 
other state implementation of CCTNS hence kindly confirm if 
tamilnadu police state still wants it .

This query is regarding a core workflow 
process which shall be deliberated and 
finalized at the time of SRS. 

126 Volume 2 - Page No.63 - Section 
No. 7.2.1 FIR Registration- FR 5 

In case the application or module is unavailable for 
FIR registration, the system should auto-save the 
form with the partially filled entries as draft and 
store it in a separate folder for retrieval after the 
online application is made available again. If the 
user tries to register a new FIR or update any other 
pending FIR, system should prompt the user to 
complete the previous pending FIR. If the user 
wants to skip the pending FIR, system should ask 
the user to enter a reason. Again, during next login, 
the system should prompt the user of all the 
pending draft FIRs yet to be frozen/finalized.

If draft FIR will be assigned with Actual FIR Number, Please 
provide clarity on below points
i) if the FIRs that are skipped by user are temporary or 
permanently and if FIR is skipped temporary, same FIR would be 
registered later with the old sequence number or the new sequence 
number ?
ii)If user will skip the FIRs then the sequence number should also 
get skipped  or proper sequence needs to be maintained for next 
FIR ?
The above mentioned functionalities  asked are not a part of any 
other state implementation of CCTNS hence kindly confirm if 
tamilnadu police state still wants it .

This query is regarding a core workflow 
process which shall be deliberated and 
finalized at the time of SRS. 

127 Volume 2 - Page No.69 - Section 
No. 7.2.3 Prosecution - FR 1 

The system should allow the user to record the 
details about the split charge sheet details 

Please provide clarity on split FIR and chargesheet in detail This query is regarding a core workflow 
process which shall be deliberated and 
finalized at the time of SRS. 

128 Volume 3 - Page No.93 - Section 
No. 2.4.6.2 Software SLA 

` Please provide the SLA report for the last 6 months NIC is our current application developer 
and it is based on Client Server 
Architecture, the relevancy of which is not 
comparable with the proposed web 
application to be developed by new SI.
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129 Volume 2 - Page No.143 - Section 
No. 8.13 Application Security 

The Security features shall include but not limited 
to-
1) Ensure all security features in place to prevent 
hacking including Denial-of-service (DoS)
and distributed denial-of-service (DDoS) attacks, 
Phishing and spear phishing attacks,
Malware attack, SQL injection attack, Man-in-the-
Middle attack etc.
2) Audit trail and logging of user activities on 
website for the website administrators and SCRB.
3) Administrator and officials of SCRB should be 
able to generate security report comprising
number of attacks, time of attack, IP, Network, 
page for which attack was attempted.
4) Feature to block a particular IP / range of IPs or 
Network from accessing the website.
5) Usage of HTTPS protocol.
6) Make necessary adjustment to CMS default 
settings.
7) Regular backup of website data.

As it is being in a state data centre as well as NIC data centre 
kindly confirm which security solutions needs to be supplied by 
the bidder in both DC and DR. 

 Refer Annexure 7 for the system security 
requirements. For others, the security 
components available in DC/DR can be 
utilized

130 Volume 2 - Page No.143 - Section 
No. 8.13 Application Security 

The TN State Datacenter where the applications 
shall be hosted has Cybersecurity components 
embedded within their server and switching 
infrastructure. The Bidder shall peruse the same 
existing server-side security components.

Request you to provide list of security components which are 
available with TN State Datacentre team and can be used by 
bidder on shared basis. Kindly elaborate in detail.

TNSDC has  high level  security 
architecture framework as per Tier -II 
standard.  Successful bidder will be 
informed on the details  in coordination 
with TNSDC.

131 Volume 2 - Page No.138 - Section 
No. 8.11.1 Data Migration from 
Legacy Database -  Point No. 9 

Ensure migration of all data is completed before 
rollout of the new application
The data migration has to be completed for all 
information from CCTNS 1.0. An stimated total 
quantum of data to be migrated to the new CCTNS 
2.0 system shall be approximately 1 TB, which 
may however be subject to change depending on 
the completeness and quality of the
existing data.

1. Can you please provide the break-up as to how much is the 
structured data and how much data is unstructured.
2. Please provide the number of tables in the current system, that 
is, total number of 
a. master data tables, 
b. transaction data tables 
c. Configuration data data tables
d. Reports/queries data tables

Refer section 8.11.1 of Volume 2 of RFP 
which says an estimated total quantum of 
data to be migrated to the new CCTNS 2.0 
system shall be approximately 1 TB. The 
database used is PostgreSQL as mentioned 
in Section 7.1.4 of Volume 2 of RFP. All 
the data to to be migrated is available in 
digital format. The schema and details of 
database will be provided to the 
successfull bidder.
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132 Volume 2 - Page No.137 - Section 
No. 8.11.1 Data Migration from 
Legacy Database 

Data Migration from Legacy Database (1) Request data on the volume of data to be migrated & (2)what 
is current format of the data that requires migration

Request clarification Refer section 8.11.1 of Volume 2 of RFP 
which says an estimated total quantum of 
data to be migrated to the new CCTNS 2.0 
system shall be approximately 1 TB. The 
database used is PostgreSQL as mentioned 
in Section 7.1.4 of Volume 2 of RFP. All 
the data to to be migrated is available in 
digital format. The schema and details of 
database will be provided to the 
successfull bidder.

133 Volume 2 - Page No.137 - Section 
No. 8.11.1 Data Migration from 
Legacy Database 

Data Migration from Legacy Database How is the document managed in the current system Request clarification Refer section 8.11.1 of Volume 2 of RFP 
which says an estimated total quantum of 
data to be migrated to the new CCTNS 2.0 
system shall be approximately 1 TB. The 
database used is PostgreSQL as mentioned 
in Section 7.1.4 of Volume 2 of RFP. All 
the data to to be migrated is available in 
digital format. The schema and details of 
database will be provided to the 
successfull bidder.

134 Volume 2 - Page No.42 - Section 
No. 6.2.9 Helpdesk & Incident 
Management -  Point No. i 

Procure support for the existing CA EMS tool and 
continue to use it for Helpdesk, SLA monitoring, 
Asset management, Incident management etc.

Kindly share the current version of CA Tool,current server 
specifications, replication method for DB and application files to 
DR location; database size, 

Will give us better clarity on existing setup Please refer Section 7.2 for Current Server 
Specification
Please refer Section 8.11 for Database 
Size.

135 Volume 2 - Page No.117 - Section 
No. 8.1 Implementation Phase- 
Overview -  Point No. 4)

4) The migration of legacy data from current 
CIPRUS 1.0 database to the envisaged CCTNS
2.0 database structure. The SI shall be responsible 
for creating or updating master data
and migration of historical investigation data for 
functioning of the envisaged system.

Kindly confirm the size of data (Structured and Unstructured data) 
to be migrated in new system. What Time period of historical data 
need to be migrated to system for its functioning, please specify 
the Year.
2)It is also envisaged that all the data which is in digital format 
and can be searched and read through application is the only part 
of data migration? Kindly confirm. 

Refer section 8.11.1 of Volume 2 of RFP 
which says an estimated total quantum of 
data to be migrated to the new CCTNS 2.0 
system shall be approximately 1 TB. The 
database used is PostgreSQL as mentioned 
in Section 7.1.4 of Volume 2 of RFP. All 
the data to to be migrated is available in 
digital format. The schema and details of 
database will be provided to the 
successfull bidder.
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136 Volume 2 - Page No.56 - Section 
No. 7.1.5 Challenges with Existing 
System 

Challenges with Existing System > No Automated 
Workflows, Data Sync problems etc were 
mentioned in the current system, due to outdated 
framework (Java Wicket)  

Need to understand if  the current system (1.) codebase, libraries, 
Logs that are  all available for system study and analysis towards 
the definition of the target system.  

The current codebase could be provide insights into 
the target state definition

Please refer to Volume 2: clause 7.1.4 
'Current CIPRUS System of CCTNS'
The existing application is built on a client 
server architecture which is completely 
different from the proposed web based 
application. The available codebase, 
libraries and logs will be provided to the 
successful bidder

137 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder-  FR1 - 
FR6 

Dashboard Builder  (SI Scoper of Work) How many total tables are there approximately? Seeking this information for estimation purpose Based on scope of work, Bidder shall 
decide the need for data warehouse.

138 Volume 2 - Page No.40 - Section 
No. 6.2.3 Data Structure 
Infrastructure -  Point No. 2 

2) Will replace the existing 18 IBM servers in Year 
2 (Phase 2) of this CCTNS 2.0 project with new 
servers with configuration as listed in Section 7 in 
Volume 1 of this RFP.

Request to clarify how 18 server requirement has been arrived for 
new web based application.  Also the server capacity requirements 
based on technology used, application  architecture, deployment 
architecture, type of data to be stored in application and read and 
write funcations of application.

Request to add "replacement exisiting 18 servers 
with Govt. of approved Cloud Solution"  please 
refer below guidelines given by GoI for cloud 
solution.  GoI promoting cloud solution under 
Digital India component.

https://www.meity.gov.in/content/gi-cloud-meghraj

https://www.meity.gov.in/writereaddata/files/Work
%20Item%231_GI%20Cloud%20Reference%20Ar
chitecture_06112020.pdf

Amendment requested is not accepted. 
Tender Clause remains same.

139 Volume 2 - Page No.45 - Section 
No. 6.2.10.1 Hardware Items - 
Note:

The Bill of Material for hardware items is 
mentioned based on the existing Police Stations,
Higher Offices, Special Units & Training centres in 
the state

Request to confirm Bill of Material Please refer Section 8.5.2 of Volume 1.

140 Volume 2 - Page No.44 - Section 
No.  6.2.10.1 Hardware Items - Item 
Delivery Classification ( UPS 
Units)

Item Delivery Classification ( UPS ) It is mentioned that Desktop is being provided for Higher offices 
& Training centers . However the UPS units is not mentioned to 
be supplied. Request clarification if UPS units are already 
available where the Desktops would be connected to

Improper stutdown in case of power cut/ fluctuation 
will affect the performance of the supplied desktops

It is clarified that UPS units already 
available will be utilised

141 Volume 1 - Page No.27 - Section 
No. 2.7 Technical Qualification 
Criteria -  D Proposed Team

D Proposed Team

Copy of documents confirming on roll status of the 
resources with bidder organization such as 
(Company ID Card, Aadhaar Card, EPF number, 
PAN, Email ID)

As per the GDPR, it is not feasible to share the following - 
Company ID Card, Aadhaar Card, EPF number, PAN, Email ID. 
These can only be provided at the time of deployment of the 
resource. Please remove this clause

Already addressed in corrigendum No.1
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142 Volume 1 - Page No.27 - Section 
No. 2.7 Technical Qualification 
Criteria -  D Proposed Team

Proposed Team>Documentary Proof for CV Request to exclude copy of Aadhaar, PAN & EPF Number According to GDPR compliance, mandates personal 
data and Privacy of employees to be protected and 
not shared

Already addressed in corrigendum No.1

143 Volume 1 - Page No.32 - Section 
No. 3.5 Conflict of Interest

Successful Bidder shall furnish an affirmative 
statement as to the absence of, actual or potential
conflict of interest on the part of the Bidder due to 
prior, current, or proposed contracts,
engagements, or affiliations with NCRB/ MHA or 
State Government.

Clarification is requested whether existing contract with SCRB 
will be covered in this clause

Please refer Section 3.5 of Volume 1 - 
'Conflict of Interest' for further detials.

144 Volume 2 - Page No.134 - Section 
No. 8.10   Business Continuity and 
Disaster Recovery - Point No. 5)

  Business Continuity and Disaster Recovery : 
Replication between Data Centre and DR Site as 
well as changeover during disaster shall be quick 
for minimal impact on user experience.

Software for disasterr recovery management will be provided by 
SI or SDC?

Clarification required on Disaster recovery 
management tool 

The tape backup will be managed by DCO 
from TNSDC common infra. Disaster 
Recovery at TNDRC is responsibility of SI

145 Volume 2 - Page No.135 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery - Point No. 16) 

 Business Continuity and Disaster Recovery : 
The SI shall also ensure daily automatic backup of 
business and daily transactional data at SDC. 

Software for backup will be provided by SI or SDC? Clarification required on Backup tool The tape backup will be managed by DCO 
from TNSDC common infra. Disaster 
Recovery at TNDRC is responsibility of SI

146 Volume 2- Page No.136 - Section 
No. 8.10  Business Continuity and 
Disaster Recovery - Other features 
& Requirements to be provisioned 
by SI are as follows- Point 1)

 Business Continuity and Disaster Recovery : 
Other features & Requirements to be provisioned 
by SI are as follows: -
1) The interaction between the Internet zone and 
the Intranet zone shall be through a firewall such 
that all unwanted traffic is prevented from entering 
this zone. 

It has been specified that Cybersecurity components are deployed 
in Data Centers ( please refer section 8.13 and 6.1.3 Existing 
Connectivity Infrastructure architecture also shows firewalls) but 
clause specified here contradict to these clause. Please share 
Security architecture of SDC and also clarify  whether SI to 
propose firewall or not?

Clarification on Firewalls to be proposed or not. Firewall will be provided by SDC. Further 
information on the security architecture of 
SDC shall be provided to successful 
bidder.

147 Volume 2 - Page No.134 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery - Point No. 7) 

7) The SI shall ensure zero data loss over 
synchronous between the primary DC and Disaster 
Recovery site.

Synchronous replication is not possible when two data centres are 
in different seismic zone. So, zero data loss is not possible. 
Request you to correct the requirement accordingly.

Already addressed in corrigendum No.1



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment

Comments

148 Volume 2 - Page No.134 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery -   Point No. 5) 

5) Replication between Data Centre and DR Site as 
well as changeover during disaster shall be
quick for minimal impact on user experience. 
Ensuring data backup till the last transaction
occurring in the system to ensure enhanced service 
levels. RPO and RTO objectives are as
below and shall be strongly adhered to.
RPO = 0 minutes
RTO <=60 minutes
6) The System shall support both synchronous and 
asynchronous mode of operation and in
both the modes and it shall assure 100% data 
consistency.
7) The SI shall ensure zero data loss over 
synchronous between the primary DC and Disaster
Recovery site.

Zero data loss (i.e. RPO of 0 minutes) requires a near DR to be 
setup and / or availability of dark fiber connectivity. Please 
confirm how will this be achieved in the current scenario with DC 
at Chennai and DR at Pune. Please remove the clause of zero data 
loss and modify the RPO to atleast 15 minutes.

Already addressed in corrigendum No.1

149 Volume 2 - Page No.134 - Section 
No. 8.10 -  Business Continuity and 
Disaster Recovery -   Point No. 5) 

 Business Continuity and Disaster Recovery : 
Replication between Data Centre and DR Site as 
well as changeover during disaster shall be quick 
for minimal impact on user experience. Ensuring 
data backup till the last transaction occurring in the 
system to ensure enhanced service levels. RPO and 
RTO objectives are as below and shall be strongly 
adhered to.
RPO = 0 minutes
RTO <=60 minutes 

Replication between Data Centre and DR Site as well as 
changeover during disaster shall be quick for minimal impact on 
user experience. Ensuring data backup till the last transaction 
occurring in the system to ensure enhanced service levels. RPO 
and RTO objectives are as below and shall be strongly adhered to.
RPO = 15 minutes
RTO <=120 minutes 

RPO =0 is not possible with two data centers DC 
and DR. To achieve RPO=0 3 Data Centers will be 
required (DC, Nearline DR and DR) 

Already addressed in corrigendum No.1

150 Volume 2 - Page No.134 - Section 
No. 8.10 Business Continuity and 
Disaster Recovery - Point No. 7) 

The SI shall ensure zero data loss over synchronous 
between the primary DC and Disaster
Recovery site. 

The SI shall ensure asynchronous between the primary DC and 
Disaster to insure 15 min RPO

Synchronous replication is only possible with 3 
Data Centers will be required (DC, Nearline DR and 
DR) 

Already addressed in corrigendum No.1

151 Volume 2 - Page No.25 - Section 
No. 5.1 Scope Overview -  Point 
No. iii. 

The maintenance of existing servers, and storage at 
the SDC and DRC for the first year
(O&M), supply of new servers in Phase 2 or Year 2 
and maintenance of newly supplied
servers till the end of contract period.

Request you to provide complete details (Make/Model/Serial 
No/Warranty-AMC start and end date/Role of servers) of all 
existing hardware (IT and Non-IT) DC and DR (Server/SAN 
storage/SAN switch/Backup device/network device etc.) which 
are to be maintained by bidder for first Year (O&M).

Without Serial No. it is not possible for bidder to 
get the AMC quote.

Please refer to Volume 2: Clause 6.1.2 
Make and model along with date of 
procurement of the servers have been 
provided in the tender document. The 
serial numbers can be collected from the 
respective OEMs.



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment

Comments

152 Volume 2 - Page No.40 - Section 
No. 6.2.3 Data Center Infrastructure 
-  Point No. 1, 4, 5 & 6 

1) Will maintain the existing 18 IBM and 2 DELL 
servers procured and deployed during CCTNS 1.0, 
at the State Datacenter for next 1 year.
4) Will continue to maintain the existing 2 DELL 
servers procured during CCTNS 1.0
5) Will continue to maintain the existing 3 IBM 
servers at DRC till the end of contract period.
6) Will maintain 3 additional new DELL make 
servers that were procured in Jan‘2020, till the end 
of contract

1. Please provide the serial numbers and the date of procurement 
of all the servers at DC and DR.  
2. Please confirm whether the respective OEMs have confirmed 
support availability for the IBM servers and Dell servers which 
need to be maintained till the end of contract period.

Please refer to Volume 2: Clause 6.1.2 
Make and model along with date of 
procurement of the servers have been 
provided in the tender document. The 
serial numbers can be collected from the 
respective OEMs.

153 Volume 2 - Page No.42 - Section 
No. 6.2.8 Operation & Maintenance 
-  Point No. i 

i. The O&M period of the existing items that were 
supplied by current SI (UPS batteries
and units as mentioned in Section 8.5.2 (d) of 
Volume 1 of the RFP, existing site
infrastructure) will start from the date of Issue of 
Work Order.

Request you to provide Make, model and serial number details of 
existing UPS which is to be maintained by bidder for five years.

Already addressed in corrigendum No.1

154 Volume 2 - Page No.153 - Section 
No. 8.17  Full Scale Roll -Out, 
Stablization & Go Live- Point No. 
5)

SI shall ensure availability of applications at end 
user points at all locations

Kindly confirm that end point desktop should not exceed to 6800.  Please refer Section 6.2 of Volume 2

155 Volume 2 - Page No.215 - Section 
No. 15 -  Annexure 3 List of Police 
Station, Special Unit & Higher 
Office and Training Center

Annexure 3 List of Police Station, Special Unit & 
Higher Office and Training Center

The total count mentioned varies against police stations vary with 
oter section of the RFP

Vol II page 16 mentiones 1551 locations whereas 
Anexxure 3 mentions 1541 locations

Already addressed in corrigendum No.1

156 Volume 2 - Page No.42 - Section 
No.6.2.8 - Operations & 
Maintenance 

The SI shall procure and setup three customer care 
numbers for the users to reach out to helpdesk team

The bidder requests the following clarification:
Who will bear the cost of procuring these customer care numbers 
and their annual maintenance / recurring charges for the entire 
project term?

Bidder shall procure three exclusive 
mobile numbers (acting as customer care 
number). The entire cost including any 
recurring charges shall be borne by SI

157 Volume 2 - Page No.42 - Section 
No.6.2.8 - Operations & 
Maintenance 

Operations and Maintenace SI shall set up and maintain three customer care numbers for users 
to reach out to help desk team

Pl specify if Landline / Mobile or Toll Free should 
be considered

Bidder shall procure three exclusive 
mobile numbers (acting as customer care 
number). The entire cost including any 
recurring charges shall be borne by SI

158 Volume General - Page No.- - 
Section No. - -  Clause No. - 

Bandwidth charges The bidder requests the following clarification:
The SI does not have to provision any costs towards bandwidth 
charges. These are solely under the scope of SCRB. Please 
confirm.

Bandwidth charges to all police stations, 
special units & higher offices are under the 
scope of SCRB.

159 Volume 2 - Page No.42 - Section 
No. 6.2.9 Helpdesk & Incident 
Management -  Point No. i 

Procure support for the existing CA EMS tool and 
continue to use it for Helpdesk, SLA monitoring, 
Asset management, Incident management etc.

How many prepetual licenses are being used Will give us better clarity on existing setup Please refer Section 7.2 for Current Server 
Specification
Please refer Section 8.11 for Database 
Size. 



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment

Comments

160 Volume 2 - Page No.42 - Section 
No. 6.2.9 Helpdesk & Incident 
Management -  Point No. i 

Procure support for the existing CA EMS tool and 
continue to use it for Helpdesk, SLA monitoring, 
Asset management, Incident management etc.

Is CA tool is integrated with any existing CCTNS applications Will give us better clarity on existing setup CA tool is integrated with CCTNS 
applications

161 Volume 2 - Page No.42 - Section 
No. 6.2.9 Helpdesk & Incident 
Management 

Help desk and incident management Existing CA EMS Tool Pl clarify if the current data should be migrated if in 
acse a new tool is proposed or if the same tool is 
used should the existing data of CCTNS 1.0 tickets 
be still mainatined. If data needs to be migrated pl 
specify what all data should be migrated

It is clarified that data pertaining to 
CCTNS 1.0 will not migrated.

162 Volume 1 - Page No.132 - Section 
No. 2 Pricing Formats -c.OPEX: 
Newly Supplied Hardware, 
Application & Helpdesk Resources - 
S.No. 7

Cost of Manpower deployed at SCRB for Service 
Desk Operations (16 x 7) Total 360 Man-months

1)Kindly confirm if the bidder has to provide 3 persons per 8 hour 
shift.
2)Also confirm the start and end time of the shift.

Already addressed in corrigendum No.1

163 Volume 2 - Page No.44 - Section 
No. 6.2.9 Helpdesk & Incident 
Management 

The Helpdesk support team shall be deployed at 
SCRB and work closely with PMU and
divisional staff of the project to resolve issues. SI 
may deploy additional resources based on the
need of the project and also meet the defined SLAs 
defined in the RFP.

1. Please provide the helpdesk support window. 
2. Please provide the number of helpdesk seats to be managed by 
the bidder in each shift.
3. Please provide the channels over which the helpdesk can be 
accessed
4. Please provide the number of helpdesk calls received in the last 
6 months and also a bifurcation of the nature of these calls

Already addressed in corrigendum No.1

164 Volume 2 - Page No.44 - Section 
No. 6.2.9 Helpdesk & Incident 
Management

The Helpdesk support team shall be deployed at 
SCRB and work closely with PMU and divisional 
staff of the project to resolve issues. SI may deploy 
additional resources based on the need of the 
project and also meet the defined SLAs defined in 
the RFP.

1. Please provide the helpdesk support window and (Days & 
Time). 
2. Please provide the number of Concurrent helpdesk seats to be 
managed by the bidder in each shift.
3. Please provide the channels over which the helpdesk can be 
accessed
4. Please provide the number of helpdesk calls received in the last 
6 months and also a bifurcation of the nature of these calls.
5. Retension period for Calls & Data

Defining scope of work Already addressed in corrigendum No.1

165 Volume 2 - Page No.175 - Section 
No. 8.23 Project Deliverables, 
Documentation & Knowledge 
Management - Helpdesk, Business 
Continuity, Disaster Recovery, 
Database Migration, Third Party 
Integration, SMS, Email and 
Payment gateway Integration

Helpdesk, Business Continuity, Disaster Recovery, 
Database
Migration, Third Party Integration, SMS, Email 
and Payment gateway
Integration

We understand that the SMS, email and Payment gateways would 
be provided by the purchaser .Also ,kindly confirm that the 
purchaser would pay for any capex or opex expenses involved for 
the same.  

Already addressed in corrigendum No.1



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
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Reason for requesting the
Amendment
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166 Volume 2 - Page No.175 - Section 
No. 8.23 Project Deliverables, 
Documentation & Knowledge 
Management - Helpdesk, Business 
Continuity, Disaster Recovery, 
Database Migration, Third Party 
Integration, SMS, Email and 
Payment gateway Integration

Helpdesk, Business Continuity, Disaster
Recovery, Database Migration, Third Party
Integration, SMS, Email and Payment gateway
Integration

1)Kindly confirm SCRB will provide the email gateway ,sms 
gateway , payment gateway procured by them to be used for 
integration.
2)Kindly confirm if SCRB will bear all the capex and opex 
expenses involved in the email gateway,sms gateway and  
payment gateway.

Already addressed in corrigendum No.1

167 Volume 2 - Page No.174 - Section 
No. 8.23 Project Deliverables, 
Documentation & Knowledge 
Management -  Study & Design 
Stage Point No.4 

Gap analysis report on existing infrastructure, 
network and hardware recommendations.

Please confirm that all the expenses related network connectivity 
will be borne by the department 

It is clarified that expenditure relating to 
network connectivity at police stations will 
be borne by SCRB

168 Volume General - Page No.- - 
Section No. - -  Clause No. - 

General Is there any specific data protection constraints around data 
accessed by offshore development team /  data administrator on 
LIVE environment?

It is clarified that the LIVE database shall 
not be accessible for offshore development 
team. 

169 Volume 1 - Page No.128 - Section 
No. 2. Pricing Formats - 1. CAPEX - 
DATA CENTRE HARDWARE & 
2 CAPEX - DISASTER 
RECOVERY CENTER 
HARDWARE

a. CAPEX: DC/ DRC/ Field Assets & Application 
Development
1.1 Web / Application Servers Nos. 11
1.2 Database Server Nos. 4
1.3 Enterprise Management System Nos. 1

2 CAPEX - DISASTER RECOVERY CENTER 
HARDWARE
2.1 Web / Application Servers Nos. 1
2.2 Database Server Nos. 2

1.  We understand that the number of web, application, database 
servers are indicative and that the bidder can propose the number 
of servers based on the infrastructure sizing derived based on the 
volumetrics shared in the RFP. Please confirm. 
2. Hence it is requested that the required quantity in the 
commercial format should be allowed to be editable since the 
bidder is responsible for the SLAs.
3. What is the size of DR as a %age of DC?

The number of servers mentioned in the 
RFP are indicative and based on the 
application requirement & quantum of 
users, the bidder shall propose the number 
of servers. SCRB would validate and place 
orders for additional servers.



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment
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170 Volume 2 - Page No.46 - Section 
No. 6.2.10.2 Data Center & Disaster 
Recovery Center

Data Center & Disaster Recovery Center: For 
details regarding the server count, please refer 
below table:
1. ELCOT SDC Chennai (11+4)=15 Servers
2. DR Pune (2+1)= 3 Servers

1. Has the compute sizing on application users concurrency to 
arrive on server counts?
2. Will department provide/procure additional servers required to 
deploy the applications, if required? also what if lesser number of 
servers required to deploy the proposed solution?
3. Only 3 servers count given at DR site which are not even 50 % 
compute of DC. As SLA are also applicable from DR site, DR 
should be atleast 50% of DC

Request Clarification to Fix qty of servers given for 
proposed applications.

1. The number of servers mentioned in the 
RFP are indicative and based on the 
application requirement & quantum of 
users, the bidder shall propose the number 
of servers. SCRB would validate and place 
orders for additional servers.
2. With respect to submission of price-bid, 
the numbers as specified in the bid 
document shall be used.
3. DR is limited to storing backup of the 
database and application. The scope of 
software application to be developed as 
part of this tender  include an offline 
version facilitating police stations to 
remain operational in case of network 
failure.

171 Volume 2 - Page No.157 - Section 
No. 8.20 Operations and 
Maintenace -  Overall System

Operations and Maintenace - Overall System- 
Preventive Maintenance

Pl mention the frequency of preventive maintennace that is being 
proposed 

Request clarification as this will have a bearing on 
the quoted price

Already addressed in corrigendum No.1

172 Volume 3 - Page No.115 - Section 
No.3.4 Payment Schedule 

Payment Schedule The bidder requests the following clarification:
What will be the payment terms of the other items quoted in the 
financial format:
(1) CAPEX Application development
(2) CAPEX Training and Capacity building
(3) OPEX of Exiting Hardware
(4) Price Discovery Items

Request the payment terms to be clearly structured. 

Please refer to Volume 3: Clause 3.4.1 & 
3.4.2 for hardware and software payment 
milestones. SCRB will make appropriate 
payments based on the deliverables or the 
milestones achieved.

173 Volume 2 - Page No.45 - Section 
No. 6.2.10.1 Hardware Items - 
Phase 3

Phase 3 procurement, delivery and commissioning 
will entail desktop computers, UPS units, printers, 
inverters and external HDDs across all stations and 
other offices as mentioned in the rollout plan in 
Section 6.2.11

1. When will Phase 3 start, 
2. Please specify the start of Phase 1.
3. We understand from the RFP that Phase 2 will start in 2nd year, 
please let us know which month of 2nd year.

Please refer section 9.1 for further details.

174 Volume 1 - Page No.20 - Section 
No. 2.7 Technical Qualification 
Criteria- A. Organization Strength- 
S.No.1

Bidders Average Sales turnover for the last 3 
audited financial years FY 19-20; 18-19; 17-18 as 
on 31-3-2020 should be minimum INR 200 Crores

The bidder requests the following clarification:
In the clause 2.6, the bidder has to provide documentary evidence 
for Sales Turnover from IT/ITES. However, in clause 2.7, only the 
average sales turnover has to be mentioned. This does not specify 
if the average turnover to be mentioned is from IT/ITES business. 
Please clarify.  

Both the clauses are independent of each 
other. Clause 2.6 talks about 
prequalification whereas clause 2.7 talks 
about marking system for technical 
qualification



SNo. Title of the Clause Description of
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175 Volume 1 - Page No.20 - Section 
No. 2.7 Technical Qualification 
Criteria- A. Organization Strength- 
S.No.2

Bidders Average turnover from Supply, Installation 
and Commissioning of Hardware Items (Desktop, 
Printers and Servers) and “Application 
Development” should be minimum INR 75 Crores 
in the last three FY Years 19-20; 18- 19; 17-18 as 
on 31-3-2020

The bidder requests the following clarification:
In the clause 2.6, the bidder has to provide documentary evidence 
for Sales Turnover from IT/ITES. However, in clause 2.7, the 
Average turnover from Supply, Installation and Commissioning of 
Hardware Items (Desktop, Printers and Servers) and “Application 
Development” has to be mentioned. Please clarify if clause 2.6 or 
2.7 will prevail.  

Both the clauses are independent of each 
other. Clause 2.6 talks about 
prequalification whereas clause 2.7 talks 
about marking system for technical 
qualification

176 Volume 1 - Page No.17 - Section 
No. 2.6  Pre-Qualification Criteria-  
PQ-9 

Presence in Tamil Nadu> Documentary Proof Request to treat GST certificate issued by Authority for Chennai 
office address as a proof of presence in Tamil Nadu for this 
clause. Kindly allow.

The GST Registration certificate mentioning the 
Local office Address of the State is also considered 
as a documentary proof of local address in tenders 
by Government Organizations

Include any legal document/proof and 
statutory certificates

177 Volume 1 - Page No.179 - Section 
No. 8.5 -  Clause No. 2a B3 

CAPEX Field asset Hardware UPS Batteries replacement during the project tenure Considering that the rated cyclic life of the battery , 
will there be a replacemnet of batteries within the 
project period. Since O&M is for a period of 5 years 
and the cyclic life of battery is max 3 years.

Batteries will be replaced based on the 
requirements and as per the prices 
discovered as part of this tender

178 Volume 1 - Page No.132 - Section 
No.8.5 Annexure 5- Commercial 
Proposal - d OPEX Existing 
Hardware 

OPEX Existing Hardware ( UPS & Batteries) Will there be a battery replacement for the existing UPS during 
the project tenure

Typically a battery life would be for 3 years. The 
Opex seeked is for 5 years and the batteries were 
supplied in 2019

Batteries will be replaced based on the 
requirements and as per the prices 
discovered as part of this tender

179 Volume 2 - Page No.37 - Section 
No. 6.2.1 Station Hardware- 
Printers 

Printers - Supply of Cartridges Supply of cartridges of 4 per printer per year is mentioned. 
However, the commercial format doesnot seek a quote for the 
same.

Request clarification Already addressed in corrigendum No.1

180 Volume BoQ - Page No.BoQ 10 - 
Section No.  -  Clause No. 1&2 

Data Center/ Diaster Revovery Center Commercial 
quote

The quantity for Antivirus and Host Intrusion prevention software 
is mentioned as "1". However the quantity of servers mentioned is 
18 Nos. 

Request clarification Already addressed in corrigendum No.1

181 Volume BOQ - Page No.BoQ1 - 
Section No. 3.04 -  Clause No.  

Inverter Quantity mentioned is 1923. However the quantity mentioned in 
Volume 2 48 Section 6.2.11.5 is 1551 only

Request to cnfirm the quantity Already addressed in corrigendum No.1

182 Volume General - Page No.- - 
Section No. - -  Clause No. - 

Assets to be used by Manpower resources The bidder requests the following clarification:
Will SCRB provide the end computing devices (laptops, printer, 
scanner etc) to be used by helpdesk and manpower resources 
during the contract term? 

Already addressed in corrigendum No.1

183 Volume 2 - Page No.44 - Section 
No. 6.2.9 Helpdesk & Incident 
Management 

The Helpdesk support team shall be deployed at 
SCRB and work closely with PMU and divisional 
staff of the project to resolve issues. SI may deploy 
additional resources based on the need of the 
project and also meet the defined SLAs defined in 
the RFP.

We believe that, Desktops, Printer, Scanner, LAN, UPS Power, 
AC and Furniture and space for helpdesk will be provided by 
department. Kindly confirm.

Already addressed in corrigendum No.1
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184 Volume 2 - Page No.- - Section No. 
Generic -  Clause No. - 

Environment for development Please let us know whether bidder needs to be provision for the 
development environment or department would make the 
necessary arrangements for the same.

Already addressed in corrigendum No.1

185 Volume 2 - Page No.210 - Section 
No. 14.2 General Requirement of 
application

General Requirement of application Is the offline functionality required only for mobile or for desktop 
also?

Request clarification The offline functionality shall be available 
for both mobile and desktop.

186 Volume 2 - Page No.210 - Section 
No. 14.2 -  General Requirement of 
application

General Requirement of application Is the solution/web portal expected to be in English only or it 
needs to be in any regional language like Tamil.

Request clarification Already addressed in corrigendum No.1

187 Volume 1 - Page No.45 - Section 
No. 5.3 Sample Submission - Point 
No. i & ii.
 
Volume 1 - Page No.45 - Section 
No 5.4 Bid Evaluation Process -  2. 
Stage 2: Technical Proposal- Point 
No. V

5.3 Sample Submission
i. For each hardware item quoted in the RFP, the 
samples should be submitted to ELCOT indicating 
the make, model number and brochures / 
specification of the items for testing by ELCOT as 
per Annexure 8.2 (Sample Submission Form) of 
this RFP.
ii. The pre – qualified bidders have to submit the 
samples within 7 days from the date of intimation 
from ELCOT unless any specific time given by 
ELCOT in writing.

5.4 Bid Evaluation Process
2. Stage 2: Technical Proposal
v. Bidders should submit the samples as per the 
terms specified in Section 5.3 “Sample Submission 
Clause” initially to ELCOT and to SCRB for 
testing/evaluation. Preliminary sample evaluation 
will be done at ELCOT and the samples will be 
forwarded to SCRB for further evaluation. Based 
on the sample acceptance report from SCRB, the 
Technically qualified bidders will be selected under 
this tender for further process i.e. on the 
satisfactory comments/feedback from SCRB, the 
bidder will be selected as technically qualified 
bidder.

The hardware being supplied is from international reputed 
vendors, the bidder can provide the model number of the proposed 
hardware, however it is not possible to submit samples during the 
proposal evaluation phase. Please remove this clause

Already addressed in corrigendum No.1

188 Volume 1 - Page No.45 - Section 
No. 5.3 Sample Submission - Point 
No. i

For each hardware item quoted in the RFP, the 
samples should be submitted to ELCOT indicating 
the make, model number and brochures / 
specification of the items for testing by ELCOT as 
per Annexure 8.2 (Sample Submission Form) of 
this RFP. 

Request to remove the submission of hardware samples. The system integrator will tie up with OEMs for 
hardware supply. Generally we consult with many 
OEMs ( like HP, Acer, Canon, etc., for a hardware 
requirement as per RFP and Pricing.  Post getting 
order from Govt. another  round of disucssion will 
be done with all OEMs for better price negosition.  
Sumbmitting the sample during techinical 
evaluation and during supply of material brand may 
vary but no compromisze in hardware specification.  
Hence request to remove the same.

Already addressed in corrigendum No.1
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189 Volume 2 - Page No.121 - Section 
No. 8.3 System Study & Solution 
Design- Point j)

j Preparation of Technical Architecture Document 
(Application,
Network, and Security) & o.  Preparation of the IT 
Infrastructure Security plan.

Pl add the security architecture components in the RFP if 
applicable or security architecture phrase to be removed

As only AV, HIPS are requested in security, not the 
complete stack of data / cyber security.

Already addressed in corrigendum No.1

190 Volume 2 - Page No.124 - Section 
No.  8.3 System Study & Solution 
Design - System Design

System Design > Security Architecture Pl add the security architecture components in the RFP if 
applicable or security architecture phrase to be removed

As only AV, HIPS are requested in security, not the 
complete stack of data / cyber security.

Already addressed in corrigendum No.1

191 Volume 2- Page No.143 - Section 
No. 8.13 Application Security 

Application Security: The Bidder shall, however, 
ensure the application end point security and other 
web security components are built into the systems 
and they must comply with the application security
requirements and guidelines.

Kindly eloborate the " WEB SECURITY COMPONENTS" Request Clarification Already addressed in corrigendum No.1

192 Volume 2 - Page No.225 - Section 
No. Annexure 7 -  Application 
Security Requirements- S.No. 2

Application Security Requirements 2. Endpoint solution should have capability of Anti-Virus, 
Vulnerability Protection, Firewall,
Device control, Application Control, Virtual Patching, DLP from 
day one.

Request Qty on end point machines where AV is 
required for sizing

Already addressed in corrigendum No.1

193 Volume 2 - Page No.228 - Section 
No. Annexure 7 - Application 
Security Requirements - S.No. 1

Application Security Requirements 1. The solution must provide single platform for complete server 
protection over physical,
virtual (server/desktop), & cloud:

Request to confirm Number of servers for which 
AV is required as BoQ mentions the Qty as 1

Already addressed in corrigendum No.1

194 Volume 2 - Page No.46 - Section 
No. 6.2.10.2 Data Center/ Disaster 
Recovery Center 

For the 2nd phase of the project, i.e., Year 2, an 
estimated 15 servers shall be commissioned and 
deployed by the SI at the State Data center. For 
detailed specifications of servers to be procured
in Year 2, please refer Section 7 of Volume 1 of 
this RFP.

1. The new servers will be made available in Year 2. How can we 
stick to the given SLA's with old servers?
2. There will be time when the system will be running on the old 
infra and the new Infrastructure. Please let us know that your data 
centre both at the SDC and the NIC datacentre (DR) has the 
sufficient space to host both the old and new infra at the same 
time. 
Kindly confirm.

1. It is clarified that the purchase order for 
phase II components will be placed 
accordingly in Phase I itself. 
2. Sufficifient hosting space will be made 
available by SCRB in coordination with 
data center.

195 Volume 1 - Page No.134 - Section 
No. 2. Pricing Formats - e. OPEX: 
Price Discovery - 1. Site 
Infrastructure - 1) Site Preparation:

1) Site Preparation: Each component will have different labour/installation charges. 
Request you to change the format accordingly for respective items. 

Already addressed in corrigendum No.1

196 Volume 2 - Page No.29 - Section 
No. 6 -  Clause No. 6.1.1 Existing 
Hardware Infrastructure-  Site 
Preparation

Site Preparation 1. Pl fix a % age of sites which require complete Site Preparation.
2. As per the scope, site survey requires to be conducted by the SI. 
Hence request that line item also to be included in BoQ 7 of the 
commercial sheet

Based on the price discovery, if only one component 
requires change . How would the labour for the 
same be calculated as the BoQ on labour is for one 
complete site

Already addressed in corrigendum No.1
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197 Volume BOQ7 - Page No. - Section 
No.  -  Clause No.  

The pricing for BOQ 7 -should not be taken for unit pricing 
instead of unit rate it needs to be replaced with certain quantities 
for example 40% to 50% of envisioned values for each line item. 
Later, on prorata basis, depending on the requirement the actual 
value would be calculated for billing purpose. This will ensure 
that the impact of the rate proposed by the bidder is visible at the 
time of commerical evaluation itself.

The requested amendment would ensure to bringout 
any malpractice/ manipulation involved by any 
bidder, and bring transparency in the commericial 
evaluation

Amendment requested is not accepted. 
Tender Clause remains same.

198 Volume BoQ - Page No.BOQ 7 - 
Section No. BoQ7 -  Clause No.  

Site Preparation Request to include line item wise labour/ installation charges for 
the BoQ 7 of commercial bid or can the installation charges be 
charged on actuals per site

If only one item requires to be changed , the labour 
and installation charges for the same has not been 
asked for. Only lunmp sum prices for a complete 
site has been asked for in the BoQ 7

Already addressed in corrigendum No.1

199 Volume 2 - Page No.25 - Section 
No. 5.1 Scope Overview - 
Infrastructure Refresh, Operate and 
Maintenance -  Point No. ii 

The conditional repair or replacement and 
maintenance of all infrastructure (electrical,cabling 
and local network) items as part of site preparation 
subject to site inspection by the Bidder.

1)We request the SCRB to share the site readiness status (as 
mentioned at page no 29) for each locations (police stations and 
higher offices). We will conduct sample site survey.

2)We would request that the electrical and the land wiring should 
be taken by the Elcot and the SCRB as it is really impossible for 
the bidders to do the required service before the bid is submitted 
as this has the commercial impact on the bid so that all the bidders 
are on the same page we request that this activity be carried out by 
the purchaser.

It is difficult to conduct survey for 2000+ offices 
within stipulated time.

Refer section 6.2.2 in Volume 2.

200 Volume 2 - Page No.36 - Section 
No. 6.2 Scope of Work Hardware 
Infrastructure -  Point No. 2) 

Supply install and commission site infrastructure 
subject to site inspection by the SI.

We request the SCRB to share the site readiness status (as 
mentioned at page no 29) for each locations (police stations and 
higher offices).
 The SCRB should provide the exact state of readiness (electrical 
wiring , network wiring ,furniture) based on these inputs the 
bidder will estimate the effort involved and will have a 
commercial effect on the bid.Kindly note it cannot be a generic 
information.

It is difficult to conduct survey for 2000+ offices 
within stipulated time.

Refer section 6.2.2 in Volume 2

201 Volume 2 - Page No.60 - Section 
No. 7.1.6 Scope of Work Overview  
-  S. No. 7 b) 

b) Personal Identity Databases like Aadhaar, Voter 
ID, Ration Card, Passport, PAN etc.

We understand that storage of Aadhaar data in the system would 
not be scope of work. Bidder needs to integrate with UIDAI 
system for validation purpose without the need to store Aadhaar 
number in the system. Please confirm on our understanding.

We also understand that the Aadhaar transactional cost would be 
borne by department. Please confirm on our understanding.

UIDAI rule bars Integrating systems to store 
Aadhaar number in the system without ecrypting the 
same. Encryption of the Aadhaar data would require 
provisioning of separate HSM system for storing 
encryption keys and for encryping the same. HSM 
comes at a cost and needs to be provisioned 
separately.

Already addressed in corrigendum No.1
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202 Volume 2 - Page No.112 - Section 
No. 7.5.5 Fingerprint Database 

The admin or user of web Application should also 
be able to send a requisition to system or any
external databases like financial institutions, 
transport department, UIDAI, etc. in case the
fingerprint needs to be mapped with such personal 
identity databases. The development of all
such necessary APIs should be done by the SI.

1. Please confirm if the department is already registered as an 
AUA.
2. Please confirm that the department will bear the per transaction 
cost charged by the ASA to connect to UIDAI.

1. SCRB is in the process of being 
registered as Sub-AUA and thereby will 
facilitate for accessing aadhaar database. 
Bidder to ensure regulatory compliance by 
providing HSM system for storing 
encryption keys.

2. The transactional cost, if any will be 
borne by SCRB

203 Volume 2 - Page No.115 - Section 
No. 7.8 Integration with external 
Databases -  Point No. 2 

2. Personal Identity Databases such as Passport 
verification services, Aadhaar verification
services, Driving License, PAN, Voter ID etc.

We understand that for performing Aadhaar verification services, 
the department will need to maintain the Aadhaar numbers in the 
system. As per the UIDAI guidelines, the Aadhaar number has to 
be stored in a specialized Aadhaar vault which also requires an 
HSM for storing the keys. 
Please confirm whether the department already has the Aadhaar 
vault and HSM or the bidder has to provision the same.

1. SCRB is in the process of being 
registered as Sub-AUA and thereby will 
facilitate for accessing aadhaar database. 
Bidder to ensure regulatory compliance by 
providing HSM system for storing 
encryption keys.

2. The transactional cost, if any will be 
borne by SCRB

204 Volume 2 - Page No.117 - Section 
No. 8.1 Implementation Phase- 
Overview -  Point No. 4 

4) The migration of legacy data from current 
CIPRUS 1.0 database to the envisaged CCTNS 2.0 
database structure.

Please provide the technology stack for the existing CIPRUS 1.0 
application

Refer section 8.11.1 of Volume 2 of RFP 
which says an estimated total quantum of 
data to be migrated to the new CCTNS 2.0 
system shall be approximately 1 TB. The 
database used is PostgreSQL as mentioned 
in Section 7.1.4 of Volume 2 of RFP. All 
the data to to be migrated is available in 
digital format. The schema and details of 
database will be provided to the 
successfull bidder.

205 Volume 2 - Page No.156 - Section 
No. 8.20 Operation and 
Maintenance 

The SI shall be responsible for the day-to-day 
operations & maintenance of the system for the 
entire period of Contract. The Operations and 
Maintenance (O&M) phase will be a five-year 
period commencing from the date of Go-Live, 
wherein the SI shall Administer, Operate,
Maintain & Manage the Application Software and 
other support services as per the requirements,
SLA & contract agreement.

Please confirm that the current incumbent will support the 
CCTNS 1.0 till CCTNS 2.0 goes live.
In case the selected SI have to maintain CCTNS 1.0 then
1) kindly share the relevant documentation - like SRS, HLD/LLD, 
infra deployment architecture etc.
2) Handover time require should be atleast 6 months ( from 
current SI to the selected SI)
3)Please provide Last 6 months of helpdesk calls volumes
4) last 6 months SLA's maintence records
5)last 6 months of defects and changes

It is clarified that the bidder shall be 
required to maintain only the hardware 
infrastructure till the time new application 
is developed and deployed. The existing 
software application will be maintained by 
SCRB only. The SLA for software 
application is not applicable for the 
existing software in use. The hardware 
SLA for Datacenter components will be 
applicable.
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206 Volume 2 - Page No.41 - Section 
No. 6.2.4 Supply, Installation & 
Commissioning The SI shall carry 
out the following list of activities -  
Point No. 4) 

4) Existing CIPRUS (or any future versions) 
Application Installation and Configuration.

1. We understand that the bidder does not need to maintain or 
install or upgrade the existing CIPRUS application. Please 
confirm 2. We understand that NIC will continue to maintain / 
upgrade the CIPRUS application till the time that the new CCTNS 
application goes live. Please confirm

It is clarified that the bidder shall be 
required to maintain only the hardware 
infrastructure till the time new application 
is developed and deployed. The existing 
software application will be maintained by 
SCRB only. The SLA for software 
application is not applicable for the 
existing software in use. The hardware 
SLA for Datacenter components will be 
applicable.

207 Volume General - Page No.- - 
Section No. - -  Clause No. - 

Generic Kindly share the scope of security in maintentance of CCTNS1.0. 
If security is in scope, please share list of security components.

It is clarified that maintenance of 
components pertaining to CCTNS 1.0 
shall be carried out by SCRB through the 
existing software developer i.e. NIC

208 Volume 2 - Page No.107 - Section 
No. 7.4.7 Mobile Application 
Development

Mobile Application Development Request department to let us know the list of all services which 
are needed over the mobile application.

Please refer Section 7.4.7 of Volume 2 for 
the requested information

209 Volume 2 - Page No.107 - Section 
No. 7.4.7 Mobile Application 
Development

7.4.7 Mobile Application Development Please specify whether CCTNS mobile apk and Officer Portal apk 
are same

The developer can choose to have same or 
different apk for mobile app

210 Volume 2 - Page No.129 - Section 
No. 8.7.2 Indicative list of Testing 

For the performance and load testing, the System 
Integrator shall be required to simulate the
testing environment using the appropriate tools in 
its own environment.

As per clause 8.7.1 Development, Testing, Staging & Production 
Environment - 1. "The SI shall have to provision for a separate 
development, test, staging and production
environment." 
1. The non production environments are to be hosted in the DC, 
however as per the RFP, the DC will come up after 1 year, please 
clarify where are these non production environments to be 
maintained during the implmentation phase
2. Please confirm that the bidder does not need to provision any 
separate environment at its own premises for the performance and 
load testing

It is clarified that department will support 
the new SI with regard to performance and 
load testing.

211 Volume 2 - Page No.210 - Section 
No. 14.2 General Requirement for 
Application -  S.No.17 

17. The System shall run on native desktop browser 
with additional plug in's that shall be freely
downloadable and shall support at the minimum 
Chrome, Opera, MS IE, Netscape, Mozilla
Firefox, Safari etc.

This statement is open ended, please confirm that the system has 
to support only the following browsers "Chrome, Opera, MS IE, 
Netscape, Mozilla Firefox, Safari "

It is clarified that Volume 2: section 14.2 
specified the Minimum browsers have 
been listed to emphasis compatibility with 
contemporary browsers in use.
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212 Volume 2 - Page No.214 - Section 
No. 14.3 General Requirement of 
the Database -  S. No. 3

3. The database shall be able to handle structured 
data, unstructured data including multimedia
formats such as images, videos, audios etc.

Though the database can manage structured and unstructured data, 
we request that it should be left to the bidder's decision whether to 
maintain the multimedia formats such as images, videos, audios 
etc. in the database or file system.

It is clarified that the bidder is free to 
propose suitable solution based on the 
volume & type of data

213 Volume 2 - Page No.- - Section No. 
Generic -  Clause No. - 

Changes till the new solution gets ready Please let us know how the changes in the existing system are 
envisaged to be maanaged till the proposed solution is fully 
operational.

It is clarified that the O&M of existing 
CIPRUS application will be taken care by 
existing SI

214 Volume 2 - Page No.- - Section No. 
Generic -  Clause No. - 

Take over from existing Incumbent Please let us know the envisaged approach of the take over from 
the existing incumbent vendor.

It is clarified that the O&M of existing 
CIPRUS application will be taken care by 
existing SI. Migration of historical data to 
web application shall be responsibility of 
selected SI

215 Volume 2 - Page No.64 - Section 
No. 7.2.2 Investigation- SI Scope of 
Work-  Point No. 5 

The system should have provision to upload audio-
video clips of witness statement, confession 
statement, CCTV footages etc. in the relevant sub 
modules/case events.

What would be the maximum size to be allowed for Audio / Video 
upload and also whether compression of video/audio is allowed or 
not? Please confirm

It is clarified that the files can be 
compressed without compromising on the 
quality of content. In concurance with 
bidder, Admin shall have provision to limit 
allowable file size

216 Volume 2 - Page No.73 - Section 
No. 7.2.5 Regulatory Framework -  
Point No. 4 

External API – The SI shall develop APIs for 
licensing authorities to send and receive data from 
the module.

Please specify the maximum number of external licensing 
authorities in this regards.
Kindly confirm if opensource community version of an API 
engine can be used.

Refer Section 7 of Volume 2 of RFP for  
integration with various applications.
Open Source Community version of an 
API can be used

217 Volume 2 - Page No.107 - Section 
No.7.4.7 Mobile Application 
Development 

The SI should develop a mobile application which 
should be compatible with Android OS latest
version. 

Please specify whether only Android version is needed or separate 
iOS version is also expected here

Already addressed in corrigendum No.1

218 Volume 2 - Page No.170 - Section 
No. 8.22.1 Compliance with 
Industry Standards - Specifications - 
Point No. 2 to 5

2) Digital signature RSA standards.
3) Document encryption PKCS specifications.
4) Information Security - ISO 27001 compliant.
5) Operational integrity & security management -
ISO 17799 compliant.

Is getting the ISO270001 certification done under the scope It is clarified that the application shall be 
developed in compliance to mentioned 
standards. Certification shall not fall under 
SI's scope

219 Volume 2 - Page No.230 - Section 
No. 19  Annexure 7 Application 
Security Requirements - S.No. 33

The proposed solution should have intelligence to 
analyze and share key informational
events for correlation to SIEM

As the SIEM is running in the SDC and NIC DC, it is assumed 
that the SOC operations including the man power will be 
provisioned by SDRC.

It is clarified that the SIEM tool available 
in SDC shall be utilized
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220 Volume 2 - Page No.207 - Section 
No.13. Annexure 1 - Web 
Application- CCTNS 2.0   -Data 
Capture & Integrity:

Data Capture & Integrity: In case of Investigating 
officer mobile device not working, the data could 
be captured in alternate device and uploaded later 
into application through I.O login/ once his device 
is functional, whichever is earliest.

Mobile device Management ( MDM) is not mentioned in the RFP. 
Please clarify if this has too be included or will be provided to the 
SI by the department

Request Clarification It is clarified that the MDM shall not be 
under SI's Scope of Work

221 Volume 2 - Page No.63 - Section 
No. 7.2.1 FIR Registration -  FR 9 

The system should integrate with the Admin data 
correction Module in case any update/modification 
needs to be done after an FIR has been 
finalized/frozen .

When would the FIR Copy to be provided to citizen on Citizen 
Portal if modification needs to be done even after finalized/frozen 
FIR ? Please provide clarity on this.
The above mentioned functionalities asked are not a part of any 
other state implementation of CCTNS hence kindly confirm if 
tamilnadu police state still wants it .

Time frame for opening FIR to citizens 
will be conveyed during application 
development stage . Admin shall have 
provisions to modify the time frame

222 Volume 2 - Page No.99 - Section 
No. 7.4.3  Station Crime History-  
FR 2 

The system should have a ‘crime mapping feature’ 
where all geo tagged locations such as scene of 
crime, accident prone zones etc. are plotted

Kindly confirm if opensource community version of an Geo 
Location can be used.

Open source community version shall be 
used 

223 Volume 2 - Page No.64 - Section 
No. 7.2.2 Investigation - SI Scope 
of Work - Point No. 4 

The system should have provision for geo tagging 
of locations by the officer from his mobile phone.

Kindly confirm if opensource community version can be used. Open source community version shall be 
used 

224 Volume 2 - Page No.75 - Section 
No. 7.3.1 Form Builder -  FR 1 

The system should allow the admin to add, modify 
or delete data fields in a form subject to necessary 
approvals from Superadmin

Form builder facility expected here is only for New Forms build 
from tool or all other forms developed by SI like FIR, 
Chargesheet, etc.  Please clarify.

Form builder shall be able to make minor 
modifications in all forms including the 
forms developed by SI.

225 Volume 2 - Page No.84 - Section 
No. 7.3.7 Admin Rights & 
Privileges-  FR 10 

The state admin user should be able to add/modify 
/delete data field(s) on approval of the super admin 
and its validation 

Please specify the forms on which this functionality is expected. Form builder shall be able to make minor 
modifications in all forms including the 
forms developed by SI.

226 Volume 2 - Page No.88 - Section 
No. 7.3.10 User role & Privileges- S 
No. 3 Point 6 

Made entries in registers like Duty Roster,
Leave Register, Arms Issued Register, Quarters 
Register

Do we need to develop applications for Duty Roster,
Leave Register, and Quarters Register  mentioned in RFP. If Yes, 
what would be the scope required for developing those registers

The listed registers would not fall under 
the scope of SI

227 Volume 2 - Page No.230 - Section 
No. Annexure 7 - Application 
Security Requirements - S.No. 5

5. The proposed solution must be purpose built 
hardware appliance with hardened operating
system and must be able to support both incoming 
as well as outgoing messages

Whether Email Hardware appliance need to be factored for Both 
DC & DR?

eMail services will be provided by SCRB

228 Volume 2 - Page No.91 - Section 
No. 7.3.12 Communication Module-  
FR 1 

The system should have 2 modes of email triggers: 
Manual mode and Autotrigger
mode

Please specify whether TN Police will provide the email gateway 
procured by them to be used for integration or not

eMail services will be provided by SCRB
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229 Volume 2 - Page No.91 - Section 
No. 7.3.12 Communication Module- 
FR 6 

The system should have an email local client view 
for user specific logins where users can check 
messages regarding user actions on the application

Is there any license associate with email local client view. 
Kindly confirm that ELCOT/Tamilnadu SCRB will purchase the 
corresponding licences (if any) and provided it to the bidder.

eMail services will be provided by SCRB

230 Volume 2 - Page No.92 - Section 
No. 7.3.12 Communication Module- 
FR 13 

The system should allow users to invoke a real time 
chat interface where users can chat regarding some 
issue, a situation that needs immediate 
conversation, etc.

Please specify whether the real time chat services would be 
applicable only for Webapplication for external users over web 
and mobile or the real time chat services would be application for 
both external and internal users

Refer Outline of Section 7.3.12 . Real time 
chat services would be only for internal  
department users to communication with 
each other

231 Volume 2 - Page No.104 - Section 
No. 7.4.5.1 Citizen Services Portal-  
Point No. 11) 

Add any citizen facing services that may come up 
in the future 

Kindly remove this open ended clause. Future requirements in addition to 
requirements mentioned in  RFP shall be 
part of CR

232 Volume 2 - Page No.104 - Section 
No. 7.4.5.2 Officers’ Portal

7.4.5.2 Officers’ Portal Please specify whether CCTNS web application and Officer Portal 
are separate. If yes, please confirm if single sign on is required for 
signing in for both

CCTNS web application shall be accessed 
through VPN network and Officer portal 
shall be accesed through internet. Hence 
Single-sign on is not required.

233 Volume 2 - Page No.71 - Section 
No. 7.2.4 CSR (Non- Cognizable 
Offense)-  FR3

Registration
The system should allow user to generate CSR 
receipt and print and sign the
same. There should be provision to digitally sign 
the CSR receipt as well.
The signature will be issued only after successful 
OTP authentication of the
CSR issuing officer using his unique Aadhaar 
number to access eKYC of the
UIDAI server and triggering OTP to the officer/s 
verified mobile number.
In case of manual authentication, system should 
allow scan and upload of the
signed CSR copies.

Does bidder need to provision e-sign service as a part of CSR 
module, if yes please provide approximate number of e-sign 
transactions per year?

Bidder to provide e-sign service. Approx.  
7 lakh CSRs are generated every month.

234 Volume 2 - Page No.30 - Section 
No.  . 6.1.2 Existing Data Center

Existing Data Center Infrastructure: LUN Spaces Please confirm LUN spaces  from Data center storage will be 
proposed for proposed applications.

Confirmation Storage requirements in DC and DR. Existing 16TB of shared  Lun space  can 
be used from TNSDC  and any additional 
requirement of LUN space will be 
addressed by SCRB

235 Volume 2 - Page No.192 - Section 
No. 9.2.1 Harwdare Payment 
Schedule -  S.No. 3 

Commissioning of equipment and
submission of equipment inspection report
a) Fixing of Asset Tags and computer cover at all 
locations
b) Configuration of Monitoring Tool(existing CA 
EMS or new EMS) and
mapping details of each hardware to asset ids, 
location and employee

We understand that the said milestone is only wrt Commissioning 
of HW and it has no dependency of CCTNS application.

It is clarified that Hardware deployment 
has no dependency on CCTNS application 
development. 
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236 Volume 2 - Page No.117 - Section 
No. 8.1 Implementation Phase- 
Overview -  Point No. 7) 

7) The SI may use the currently functioning CA 
EMS Helpdesk whose perpetual licenses have been 
procured but support for the current version of 
EMS by CA Technologies has expired. The SI may 
use the existing system provided its support is 
procured by the SI. In case the SI is unable to 
procure or provide support for the existing system, 
the SI will have to procure a new EMS software for 
use. A detailed specification of the existing CA 
EMS is mentioned in Annexure 4 in this volume of 
the RFP.

We understand that the bidder is free to propose open source tools 
to achieve the functionality being currently met by the EMS from 
CA. Please confirm

It is clarified that bidder is free to propose 
open source tools without comprising the 
funtionalities being met by the current 
EMS from CA.

237 Volume 2 - Page No.25 - Section 
No. 5.1 Scope Overview- 
Application Development, 
Integration & Maintenance- Point 
No. Ii

Integration with Applications We assume that the integration are to be carried out for those 
listed in the RFP and any further / new integration or API 
development would be as per the price discovery quoted in BoQ 
11 of the commercial bid

Request Clarification Integration shall be carried out for the 
listed number and any further increase in 
the number of integration shall be as per 
the price discovery made in BoQ 11

238 Volume 2 - Page No.38 - Section 
No. 6.2.1 Station Hardware -  
External Hard Disk Drives (HDDs)

As a part of CCTNS 2.0 scope, all the stations will 
get External HDDs since the external physical 
storage capacity initially supplied is obsolete and 
insufficient now, also with the ongoing expansive 
CCTNS 2.0 operations in the future, there is a need 
for higher external physical storage.

Since the exsiting application is client server architecure, it may 
required to get the DB backup from the PS desktop.  The External 
HDDs used for the same.  

Since the new application is web based, why 
external HDDs is required, please clarify.  We 
strongly recommend not data w.r.t any case should 
not kept in the local storage.  It will lead to security 
breach

It is clarified that External HDDs already 
available in the police stations can be used 
for the backup and restoration of desktop 
data.

239 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6 

Dashboard Builder  (SI Scoper of Work) What is the existing Data warehouse? If no, do we need to build 
Data warehouse as part of the scope?

No mention of Data warehouse in Tender doc Based on scope of work, Bidder shall 
decide the need for data warehouse.

240 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder

Dashboard Builder  (SI Scoper of Work) Explain your expectations on the need for a Datawarehouse that 
could be leveraged for analytics and reports for the police force. 
Are the analytics reqiurements expected to be global, across 
states?

No mention of Data warehouse in Tender doc . Pl 
clarify

Based on scope of work, Bidder shall 
decide the need for data warehouse.

241 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6  

Dashboard Builder  (SI Scoper of Work) Do we need to integrate with the external databases such as (RTO, 
Hospital, Tax etc) to generate Analytical reports? If so, with how 
many tables and what is the size of the data?

No detailed information on Business Intelligence 
(BI) reports to be generated

Analytical reports are not required through 
integration with external databases. Usage 
reports with external databases shall only 
be required.

242 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6  

Dashboard Builder  (SI Scoper of Work) For Business Intelligence, Please let us know if a cloud based 
solution (based on Azure, AWS etc) will be acceptable as per the 
Cloud policies.

No information on Business Intelligence solutions 
has to be on cloud or on on-premise

Cloud based solution is not acceptable

243 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6  

Dashboard Builder  (SI Scoper of Work) Please let us know existing Data warehouse,  ETL/ELT, BI/ 
Visualization, Analytics techologies in use … & any inclination 
towards any technoloy stack.

NA Based on scope of work, Bidder shall 
decide the need for data warehouse.
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244 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6  

Dashboard Builder  (SI Scoper of Work) Please let us know the number of users for the following:
1. Number of users accessing the BI system
2. Number of users who would like to build their own dashboards
3. Concurrency of users for the BI system.

Solution may vary based on the no.of users who 
access the BI reports and the same has not been 
mentioned

Only admins would access the dashboard 
builder- not more than 50 including both 
state and district admins

245 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6  

Dashboard Builder  (SI Scoper of Work) Please let us know the number of dashboards that CCTNS would 
like to get developed. 

Please let us know how many of these would be simple (<5 KPIs), 
medium (5 to 10 KPIs) and complex (>10 KPIs).

Seeking this information for estimation purpose SI shall develop only the dashboard 
builder. Dashboards shall be customized 
by SCRB admin

246 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6  

Dashboard Builder  (SI Scoper of Work) Area there any geo tagged BI reports are there (e.g. crime mapping 
etc)? Please let us know if you already have GIS data for 
integration with the BI system. Or if you would like us to propose 
a GIS solution.

Seeking this information for solution purpose There are no geotagged BI reports in the 
dashboard

247 Volume 2 - Page No.80 - Section 
No. 7.3.5 Dashboard Builder -  FR1 
- FR6 

Dashboard Builder  (SI Scoper of Work) What is going to be total Volume of daily data. Are we looking for 
historical data to be also migrated to new Data Warehouse

Seeking this information for estimation purpose Historical data available in digital format 
shall be migrated. The volume of daily 
data has to be estimated once the web 
application is designed. The data about the 
exisitng system which is a client server 
architecture shall be shared for reference 
during estimation.
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248 Volume 2 - Page No.58 - Section 
No. 7.1.6 Scope of Work Overview

Scope of Over View As per the requirement provisioned in the section, understanding 
is Technology & Tools required for the given scope of work is as 
follows:
(1) BPM
(2) Testing Tools ( Performance, Vulnerability, Automation etc.)
(3) Mobility
(4) Portal
(5) Geo-tagging Software
(6) MDM
(7) BI Tool
(8) Data Warehouse
(9)Enterprise Search
(10) Infrastructure
(11) DMS
(12) IDAM Tool
(13) API Gateway
(14) Message Queue System
(15) Knowledge Management Tool
(16) Helpdesk Tool (SLA Monitoring/Incident Management/Asset 
Management)
(17) Security Tools
(18) Project Management Tool
(19) Digital Signature

RFP should explicitly come out with the technology 
and tools required for the scope of work which is 
not clearly articulated in the section/ RFP. However 
same is required and hence incorporation of the 
same is necessary to avoid any misinterpretation of 
the scope.

Refer Scope of Work section of Volume 2 
of RFP

249 Volume 3 - Page No.92 - Section 
No. 2.4.6.2 Software SLA -  2 Web 
Application- O&M Phase - S.No. 2

2 Web Application- O&M Phase:
2 Application Response Time - 4 seconds
Measurement - Random checks done by SCRB 
from various locations.

As the bidder is not providing the network connectivity and will 
not have any control over the bandwidth hence SLA measurement 
from end locations will include network latency. Please modify 
the clause such that the SLAs are measured from within the DC.

SLAs shall be measured from within the 
DC.

250 Volume 3 - Page No.93 - Section 
No. 2.4.6.2 Software SLA -  2 Web 
Application- O&M Phase - S.No. 7

7 Query / Report Response Time
Measurement - Random checks done by SCRB 
from
various locations.

As the bidder is not providing the network connectivity and will 
not have any control over the bandwidth hence SLA measurement 
from end locations will include network latency. Please modify 
the clause such that the SLAs are measured from within the DC.

SLAs shall be measured from within the 
DC.

251 Volume 2- Page No.35 - Section 
No. 6.1.3 Existing Connectivity 
Infastructure

Existing Connectivity Infastructure We understand that the existing connectivity is provided by 
BSNL. BSNL Point to point network, Who ensures the BSNL 
links are available, and what are the SLA

Request clarification for current SLA understanding SCRB will monitor the BSNL links. The 
bidder is required to record the call 
through helpdesk.

252 Volume 2 - Page No.225 - Section 
No. 19. Annexure 7 – Application 
Security Requirements -  Minimum 
Specifications 

Minimum Specifications There are multiple Minimum Specifications Table has been 
mentioned but it is difficult to co-relate or map it. We request you 
to kindly clarify for which these respective minimum specification 
are associated i.e. HW Devices/NW devices / Software solutions?

Already addressed in corrigendum No.1
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the Clause / Existing clause

Amendment
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Comments

253 Volume 2 - Page No.214 - Section 
No. 14.2 General Requirement for 
Application -  S. No.  60 & 61 

60. Load and stress testing tool shall be an integral 
part of the System
61. Third party testing tools (like Mercury, Silk 
etc.) shall be able to be used as a service with
System’s load and stress testing integration

We understand that the bidder is free to propose open source 
testing tools for different types of testing. Please confirm.

Open Source Testing tools shall be 
proposed 

254 Volume 1 - Page No.66 - Section 
No. 7 - Specifications- 7) Server 
Specification -  S.No. 1

Processor - Latest series/ generation of 64-bit x86/ 
equivalent processor(s) with 16 or higher Cores 
Processor speed should be minimum 2.9 GHz and 
minimum 3.9 GHz turbo frequency, minimum 
22MB Cache having SPEC Rate 2017_fp_base of 
228 or Higher and SPEC Rate 2017_fp_base of 
252 or Higher
Minimum 2 processors per each physical server

Reqquest to amend as " Latest series/ generation of 64-bit x86/ 
equivalent processor(s) with 16 or higher Cores 
Processor speed should be minimum 2.9 GHz and minimum 3.9 
GHz turbo frequency, minimum 22MB Cache having 
SPECRate2017_fp_base of 213 or Higher and 
SPECRate2017_int_base of 226 or Higher Minimum 2 
processors per each physical server"

The requested amendments are inline with the CPU 
requirements. Also it seems that same benchmark is 
mentioned twice mistakenly with two different 
figures. Hence we requet to correct it. 

Already addressed in corrigendum No.1

255 Volume 1 - Page No.112 - Section 
No. 5- Compliance to Minimum 
Hardware Specification - 8) Server 
Specification  -  S.No. 1

Latest series/ generation of 64-bit x86/ equivalent 
processor(s) with 16 or higher Cores Processor 
speed should be minimum 2.9 GHz and minimum 
3.9 GHz turbo frequency, minimum 22MB Cache 
having SPEC Rate 2017_fp_base of 228 or Higher 
and SPEC Rate 2017_fp_base of 252 or Higher 
Minimum 
2 processors per each physical server

Two Processors each physical server is specified here but in 
Volume 2 section "6.2.10.2 Data Center/ Disaster Recovery 
Center" in item type is "RACK-2U- 4 PROCESSOR" 

Please confirm the server sepcfications prevailed. Already addressed in corrigendum No.1

256 Volume 1 - Page No.129 - Section 
No. 2. Pricing Formats -  3. CAPEX 
- FIELD ASSETS HARDWARE -
3.2

UPS Units (Excluding Battery) - 979 Kindly Provide the KVA requirement of these UPS's. It's not 
getting cleared from the line item it's of which Capacity of UPS.

Already addressed in corrigendum No.1

257 Volume 1 - Page No.59 - Section 
No. 7 - Specifications-  2) Online 
UPS with battery - S.No. 33 

Hardware Specification - Online UPS 2KVA / 5 
KVA. Line item 33 Other Features

Pl clarify if only SNMP slot to be provided or along with the card 
to be provided

Request clarification as this will have a bearing on 
the per unit pricing

Already addressed in corrigendum No.1

258 Volume 1 - Page No.60 - Section 
No. 7 Specifications-  2) Online 
UPS with battery- S.No.7 - 2KVA 
SMF batteries Min VAH

2KVA SMF batteries Min VAH Request to maintain 3000VAH instead of 3160 VAH Most of the standard batteries fall short of 3160 
VAH, hence the requirement would go to a higher 
rating which will also have a direct impact on the 
cost and the quantity of batteries would result in a 
odd number which cannot be accomodated in 
standrad stand

Already addressed in corrigendum No.1



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
Requested

Reason for requesting the
Amendment
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259 Volume 1 - Page No.60 - Section 
No. 7 Specifications-  2) Online 
UPS with battery- S.No.7 - 5KVA 
SMF batteries Min VAH

5KVA SMF batteries Min VAH Request to maintain 7000 VAH instead of 7900VAH As per estimation, 6500 VAH would be sufficient 
for One hour back up proposed

Already addressed in corrigendum No.1

260 Volume 1 - Page No.61 - Section 
No. 7  Specifications-  2) Online 
UPS with battery- S.No.15 - 5KVA 
SMF batteries Min VAH

Overload capacity - 5KVA UPS Request revision to 5500 W instead of 2200 W The cited 2200 W holds good for a 2KVA and not a 
5KVA and the quantity of batteries would result in a 
odd number which cannot be accomodated in 
standrad stand

Already addressed in corrigendum No.1

261 Volume 2 - Page No.41 - Section 
No. 6.2.4 Supply, Installation & 
Commissioning 

The SI shall ensure that their staff presence is 
available at district level to attend and satisfy SLA 
conditions.

Kindly clarify the time period for which the bidder staff has to be 
available at the district level.

Bidders are advised to refer Section 2.4 
Service Level Agreement of Volume 3 for 
the details

262 Volume 2 - Page No.145 - Section 
No. 8.14.1 Security & Performance 
Audit

The developed system shall satisfy both Third Party 
Acceptance Testing and Internal User
Acceptance Testing.
The Third-Party Agency after obtaining necessary 
approval will be designing the procedures and
parameters for assessment and acceptance of the 
deployed system.
The assessment shall be done in two stages: before 
Pilot Stage roll out and before Full Scale Roll
out stage. The third-party audit before the Pilot 
stage rollout will consist of security audit and
VAPT.

1. The assessment by 3rd party agency will require atleast 4-6 
weeks per assessment, however the current project plan does not 
factor in these assessments. Request that the project plan may be 
modified to incorporate the same. 
2. Any delay in these activities should not be attributable to the SI

The time frame for the security audit will 
be factored and the timelines will be 
adjusted based on the actual time taken by 
the security auditor

263 Volume 2 - Page No.144 - Section 
No. 8.14 -  Third Party audit

Third Party audit We assume that all cost against third party engagement will be 
borne by ELCOT/SCRB.

Refer Section 8.22.2 . SCRB reserves the 
right to get the system certified by Third 
Party Agency . Hence, Third Party Audit 
Cost will be borne by SCRB

264 Volume 2 - Page No.118 - Section 
No. 8.1 Implementation Phase 
Overview -Point No. 12)

 The SI shall support the security, performance, 
vulnerability &
non- functional requirements audit done by third 
Party Audit Agency appointed by
SCRB. Only on compliance to the same the system 
shall deem to be stable for hosting at
TNSDC and fit for full scale Rollout.

Bidder understands SCRB will assign a third party audit agency 
and cost for the same is borne by the SCRB

 Refer Section 8.22.2 . SCRB reserves the 
right to get the system certified by Third 
Party Agency . Hence, Third Party Audit 
Cost will be borne by SCRB



SNo. Title of the Clause Description of
the Clause / Existing clause

Amendment
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Reason for requesting the
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265 Volume 2 - Page No.130 - Section 
No. 8.8 Test Environment 

The SI shall maintain an exclusive test environment 
login during the entire duration of the
project for the purpose of conducting UAT and 
security, performance, VAPT, NFR audits by
Third Party Auditors.

SI understands UAT, security, performance, VAPT, NFR  audits 
by Third party auditors.
Third party auditors for the same will be assigned by SCRB and 
cost for the same would be borne by the SCRB. Please confirm.

Refer Section 8.22.2 . SCRB reserves the 
right to get the system certified by Third 
Party Agency . Hence, Third Party Audit 
Cost will be borne by SCRB

266 Volume I - Page No.100 - Section 
No. 5. Compliance to Minimum 
Hardware Specification - 2) Online 
UPS with Battery (2KVA)- S.No. 
10

Battery Storage Box:External Storage Box / MS-
Rack for housing
the Batteries

Kindly clarify Open Rack or Closed box required Better understanding before quote It is clarified that Open Rack shall be used.

267 Volume I - Page No.104 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  3) Online 
UPS with Battery (5KVA) - S.No. 
10

Battery Storage Box:External Storage Box / MS-
Rack for housing the Batteries

Kindly clarify Open Rack or Closed box required Better understanding before quote It is clarified that Open Rack shall be used.

268 Volume 2 - Page No.39 - Section 
No. 6.2.2  Site Preparation

As mentioned in Section 6.1.1 above, an estimated 
15% of the premise infrastructure items which 
include cabling, network racks & switches, 
earthing, etc. are damaged or in poor condition. 
Hence, as part of CCTNS 2.0 site preparation 
scope of work, such items have to be checked for 
faults, replaced or rectified

Please clarify, once site prepartion is completed and signed off 
from SHO.  Incase of any damage due to mishandling (or) entire 
PS short circuit, (or) rodent bite.  Whether the additional charges 
to be taken care by respective PS

Based on our past experience in site preparation, 
due to poor handling of infrastructure, the entire IT 
and non IT asset become failure.  Need suitable 
clause in the RFP

Already addressed in corrigendum No.1

269 Volume 2 - Page No.42 - Section 
No. 6.2.9 Helpsek & Incident 
Managment

The department is currently using an Enterprise 
Management System (EMS) from CA 
Technologies. The CA EMS tool has been in use 
since CCTNS 1.0 inception. The tool is used for 
Helpdesk and Incident management. The CA EMS 
tool is also used for other purposes like Asset 
Monitoring, Server utilization Monitoring, etc.

As mentioned in RFP CA EMS tool support not available in 
market. Request to change clause as any other tool available in 
market ( or) SI developed tool can be used for monitoring of 
servers and incident management post evaluation of servers and 
exisitng EMS incident tool

A EMS tool support not available in market Please refer Section 6.2.9 of Volume 2

270 Volume I - Page No.101 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  2) Online 
UPS with Battery (2KVA) - S.No. 
18

Ambient Temperature:To be specified by the 
tenderer (Preferable upto 50 Degree Celsius)

Request to change UPS should support upto 50 Deg C without 
affect any distubance at site

most of the UPS are having upto 50 Deg C as 
operating temperature

Already addressed in corrigendum No.1
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271 Volume I - Page No.105 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  3) Online 
UPS with Battery (5KVA) -S.No. 
18

Ambient Temperature: To be specified by the 
tenderer (Preferable upto 50 Degree Celsius)

Request to change UPS should support upto 50 Deg C without 
affect any disturbance at site

most of the UPS are having upto 50 Deg C as 
operating temperature

Already addressed in corrigendum No.1

272 Volume I - Page No. 10 - Section 
No. 2.5. Instruction to Bidders 

HP India Sales Pvt. Ltd. is a India incorporated company and 
therefore as an OEM in this opportunity, is not a company 
originating from a country sharing a land border with India, in line 
with the office memorandum F.No. - 06/18/2019-PP dated 
23rdJuly, 2020. However, one of our proposed product/model (HP 
LaserJet Pro MFP M226dw Printer) is manufactured by HP's 
ODM factories in China. We request you to allow us to participate 
with this model, as there is limited domestic availability of such 
products. Kindly confirm to proceed further.

Request is not accepted as per GOI 
guidelines

273 Volume I - Page No.103 - Section 
No. 5. Compliance to Minimum 
Hardware Specification -  2) Online 
UPS with Battery (2KVA)

Integrated Stand :
UPS along with the batteries should be 
accommodated in the existing integrated stand 
available at the respective locations. If the 
supplied device cannot be ccommodated, then 
the UPS along with batteries should be supplied 
along with the integrated stand. The integrated 
stand should also have electrical  panel to 
control the supply to UPS through a tripper 
switch and should have provision to tap the 
UPS supply

Kindly clarify existing integrated stand. Any sample photo copy / 
drawing may be provided 

Amendment requested is not accepted. 
Please refer Section 7.2(2) Existing 
Hardware Items. Tender Clause remains 
same.

274 Volume 1 - Page No.17 - Section 
No. 2.6  Pre-Qualification Criteria-  
PQ-9 Presence in Tamil Nadu 

Documentary Proof to be submitted:
Copy of the Sale deed/ Rental/ Lease Agreement/ 
latest Landline Telephone bills signed by 
Authorized Signatory of the Bidder shall be 
submitted

Request to treat GST certificate issued by Authority for Chennai 
office address as a proof of presence in Tamil Nadu for this 
clause. Kindly allow.

The GST Registration certificate mentioning the 
Local office Address of the State is also considered 
as a documentary proof of local address in tenders 
by Government Organizations

Amendment requested is not accepted. The 
bidder is requested to submit documentary 
proof as per the tender clause.


